


RANK

CALL ORDER

LETTING DATE :

CONTRACT DESCRIPTION :

SET-ASIDE :

31-4351261
35-1139301
35-0918397
35-1065659

- 181
03/21/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

RURAL

VENDOR NO./NAME

SHELLY & SANDS INC

E & B PAVING INC

RIETH RILEY CONSTRUCTION
BROOKS CONSTRUCTION COMPANY

CONTRACT ID :
DISTRICT 63
CONTRACT TIME :

VENDOR RANKING
R -28031-A

11/15/07 COMPLETION DATE

INC

DATE :
PAGE : 181 -1
COUNTIES : DELAWARE HAMILTON
LAWRENCE
PROJECT(S) : 0300543
TOTAL % OVER
BID LOW BID
$ 8,426,140.49 100.0000%
$ 9,068,500.00 107.6234%
$ 10,063,000.00 119.4260%
$ 10,103,473.64 119.9063%

04/11/07



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 181 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,044,000 ROUTE : 69
CALL ORDER : 181 CONTRACT ID : R -28031-A COUNTIES : DELAWARE HAMILTON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT LAWRENCE
SET-ASIDE :
IC 1 ) 31-4351261 IC 2 ) 35-1139301 IC 3 ) 35-0918397
ISHELLY & SANDS INC IE & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  12500.00000 12500.00]  13000.00000 13000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 9.000 MOS | 2050.00000 18450.00] 2000.00000 18000.00] 2400.00000 21600.00
FIELD OFFICE, B I I |
0003 105-08520 9.000 EACH | 90.00000 810.00] 200.00000 1800.00] 100.00000 900.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 54.000 MOS | 90.00000 4860.00]| 125.00000 6750.00] 100.00000 5400.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 214000.00000 214000.00] 410000.00000 410000.00] 652049.77000 65204977
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-01000 LUMP | 1070.00000 1070.00] 1.00000 1.00] 2000.00000 2000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0011 303-01180 17194.000 TON | 20.85000 358494.90] 25.00000 429850.00] 2400000 41265600
COMPACTED AGGREGATE, NO. 53 I I |
0012 304-07783 5000.000 TON | 141.00000 705000.00]| 130.00000 650000.00] 160.00000 800000.00
HMA PATCHING, TYPE D I I |
0013 306-08033 1179811.000 SYS | 0.75000 884858.25] 0.34000 40113574 0.50000 589905 .50
MILLING, ASPHALT, 1 IN. I I |
0014 306-08034 89324.000 SYS | 1.25000 111655.00]| 0.60000 53594 .40 1.50000 133986.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0015 306-08043 7490.000 SYS | 2.40000 17976.00] 0.45000 3370.50] 6.50000 48685.00
MILLING, TRANSITION I I |
0016 401-06264 LUMP | 5000.00000 5000.00]  15500.00000 15500.00]  17000.00000 17000.00
PROFILOGRAPH, HMA I I |
0017 401-09046 43827.000 TON | 45_00000 1972215.00] 47.00000 2059869.00] 51.00000 2235177.00
| | |

QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 181 -3
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, WHITE, 12
IN.

ENGINEER"S ESTIMATE: $ 13,044,000 ROUTE : 69
CALL ORDER : 181 CONTRACT ID : R -28031-A COUNTIES : DELAWARE HAMILTON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT LAWRENCE
SET-ASIDE :
IC 1 ) 31-4351261 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|SHELLY & SANDS INC IE & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 401-09049 61506.000 TON | 52.00000 3198312.00] 63.00000 3874878.00] 65.00000 3997890.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL | I |
0019 406-05520 297.500 TON | 250.00000 74375.00] 300.00000 89250.00] 310.00000 92225.00
ASPHALT FOR TACK COAT I I |
0020 606-07484 571297.000 LFT | 0.08000 45703.76] 0.13000 7426861 0.24000 137111.28
MILLED HMA SHOULDER CORRUGATIONS I I |
0021 612-04315 12.200 TON | 2170.00000 26474.00] 2055.00000 25071.00] 2055.00000 25071.00
ASPHALT MATERIAL FOR UNDERSEAL I I |
0022 612-05081 2.000 EACH | 4220.00000 8440.00] 3995.00000 7990.00] 3995.00000 7990.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0023 612-60410 204.000 EACH | 21.10000 4304.40] 20.00000 4080.00] 20.00000 4080.00
DRILLED HOLE FOR UNDERSEAL I | |
0024 801-01093 12.000 EACH | 1580.00000 18960.00] 800.00000 9600.00]| 152500000 18300.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0025 801-06207 28422.000 LFT | 0.70000 19895.40] 1.00000 28422_00] 1.00000 28422 .00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 36.000 EACH | 15500000 5580.00]| 128.00000 4608.00] 150.00000 5400.00
CONSTRUCTION SIGN, A I | |
0027 801-06710 720.000 DAY | 10.50000 7560.00] 12.00000 8640.00] 11.00000 7920.00
FLASHING ARROW SIGN I I |
0028 801-06775 LUMP | 200000.00000 200000.00| 407155.27000 407155.27] 300000.00000 300000.00
MAINTAINING TRAFFIC I I |
0030 805-05406 1.000 EACH |  24800.00000 24800.00]  23500.00000 23500.00]  25000.00000 25000.00
DATA COLLECTION SITE I I |
0031 805-05905 1.000 EACH |  40100.00000 40100.00]  38000.00000 38000.00]  40000.00000 40000.00
ATR STATION- 4 LANE I I |
0032 808-06702 71413.000 LFT | 0.34000 24280.42] 0.34000 24280.42| 0.33000 23566.29
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0033 808-06703 348742.500 LFT | 0.15000 52311.38] 0.29000 101135.33] 0.15000 52311.38
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0034 808-06705 17500.000 LFT | 0.84000 14700.00] 0.85000 14875.00] 0.81000 14175.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0035 808-75215 3040.000 LFT | 0.11000 334.40] 1.75000 5320.00] 0.11000 334.40
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 181 -4
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 13,044,000 ROUTE : 69
CALL ORDER  : 181 CONTRACT ID : R -28031-A COUNTIES : DELAWARE HAMILTON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT LAWRENCE
SET-ASIDE -
IC 1 ) 31-4351261 IC 2 ) 35-1139301 IC 3 ) 35-0918397
ISHELLY & SANDS INC IE & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 808-75245 348742.500 LFT | 0.15000 52311.38] 0.29000 101135.33] 0.15000 52311.38
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0037 808-75996 4262.000 EACH | 2.50000 10655.00] 2.25000 9589.50] 4.00000 17048.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I | |
0038 808-75998 4262.000 EACH | 12.10000 51570.20] 12.45000 53061.90] 13.00000 55406 .00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0039 801-09133 4.000 EACH | 8870.00000 35480.00] 4500.00000 18000.00] 8500.00000 34000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0040 801-06203 76500.000 LFT | 0.40000 30600.00] 0.01000 765.00] 0.55000 42075.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0041 506-06333 500.000 SYS | 340.00000 170000.00] 165.00000 82500.00] 300.00000 150000.00
PCCP PATCHING, FULL DEPTH I | |
SECTION TOTALS | $ 8,426,140.49] $ 9,068,500.00] $  10,063,000.00
------------------------------------------ A
|

$ 8,426,140.49] $ 9,068,500.00] $ 10,063,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 181 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 13,044,000 ROUTE : 69
CALL ORDER : 181 CONTRACT ID : R -28031-A COUNTIES : DELAWARE HAMILTON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT LAWRENCE
SET-ASIDE :
IC 4 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 13500.00000 13500.00
CONSTRUCTION ENGINEERING

0002 105-07039 9.000 MOS 1676 .65000 15089.85
FIELD OFFICE, B

0003 105-08520 9.000 EACH 79.97000 719.73
CELLULAR TELEPHONE/RADIO

0004 105-08521 54.000 MOS 35.99000 1943.46
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0007 109-08443 1.000 DOL 1.00000 1.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 500000.00000 500000.00] |
| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

MOBILIZATION AND DEMOBILIZATION

0010 202-01000 LUMP 1400.00000 1400.00
STRUCTURES AND OBSTRUCTIONS, REMOVE

0011 303-01180 17194.000 TON 23.08000 396837.52
COMPACTED AGGREGATE, NO. 53

0012 304-07783 5000.000 TON 75.00000 375000.00
HMA PATCHING, TYPE D

0013 306-08033 1179811.000 SYS 0.66000 778675.26
MILLING, ASPHALT, 1 IN.

0014 306-08034 89324.000 SYS 2.71000 242068.04
MILLING, ASPHALT, 1 1/2 IN.

0015 306-08043 7490.000 SYS 2.71000 20297.90
MILLING, TRANSITION

0016 401-06264 LUMP 16500.00000 16500.00
PROFILOGRAPH, HMA

0017 401-09046 43827.000 TON 51.17000 2242627.59
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL

0018 401-09049 61506.000 TON 65.43000 4024337.58

QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 181 -6
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

ENGINEER"S ESTIMATE: $ 13,044,000 ROUTE : 69
CALL ORDER : 181 CONTRACT ID : R -28031-A COUNTIES : DELAWARE HAMILTON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT LAWRENCE
SET-ASIDE :
IC 4 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 406-05520 297.500 TON | 10.00000 2975.00] |
ASPHALT FOR TACK COAT I I |
0020 606-07484 571297.000 LFT | 1.19000 679843.43| |
MILLED HMA SHOULDER CORRUGATIONS I I |
0021 612-04315 12.200 TON | 205500000 25071.00] |
ASPHALT MATERIAL FOR UNDERSEAL I I |
0022 612-05081 2.000 EACH | 3995.00000 7990.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0023 612-60410 204.000 EACH | 20.00000 4080.00]| |
DRILLED HOLE FOR UNDERSEAL I I |
0024 801-01093 12.000 EACH | 800.00000 9600.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0025 801-06207 28422.000 LFT | 0.81000 23021.82] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 36.000 EACH | 128.00000 4608.00]| |
CONSTRUCTION SIGN, A I I |
0027 801-06710 720.000 DAY | 12.00000 8640.00]| |
FLASHING ARROW SIGN I | |
0028 801-06775 LUMP | 190370.12000 190370.12] |
MAINTAINING TRAFFIC I I |
0030 805-05406 1.000 EACH |  23500.00000 23500.00] |
DATA COLLECTION SITE I I |
0031 805-05905 1.000 EACH |  38000.00000 38000.00] |
ATR STATION- 4 LANE I I |
0032 808-06702 71413.000 LFT | 0.34000 24280.42] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0033 808-06703 348742.500 LFT | 0.29000 101135.33] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0034 808-06705 17500.000 LFT | 0.85000 14875.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0035 808-75215 3040.000 LFT | 1.75000 5320.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | I |
IN. I | |
0036 808-75245 348742.500 LFT | 0.29000 101135.33] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 181 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 13,044,000 ROUTE : 69
CALL ORDER : 181 CONTRACT ID : R -28031-A COUNTIES : DELAWARE HAMILTON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT LAWRENCE
SET-ASIDE :
IC 4 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 808-75996 4262.000 EACH | 2.78000 11848.36] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0038 808-75998 4262.000 EACH | 13.45000 57323.90] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0039 801-09133 4.000 EACH | 4500.00000 18000.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0040 801-06203 76500.000 LFT | 0.01000 765.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0041 506-06333 500.000 SYS | 244.18000 122090.00]| |
PCCP PATCHING, FULL DEPTH I I |
SECTION TOTALS I $  10,103,473.64| $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 10,103,473.64] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : PORTER

PROJECT(S)

- 08940095

1,147,380.47
1,208,804.05
1,286,599.89

DATE : 04/11/07
PAGE : 201 -1

% OVER
LOW BID

100.0000%
105.3534%
112.1337%

CALL ORDER 201 CONTRACT ID : R -28120-A
LETTING DATE : 03/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 08/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1120685 WALSH & KELLY INC
2 35-0918397 RIETH RILEY CONSTRUCTION
3 35-1035114 SUPERIOR CONSTRUCTION CO
4  35-1035122 GARIUP CONSTRUCTION CO. INC

1,350,000.01

117.6593%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
201 -2

ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 IC 3 ) 35-1035114
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SAFETY REVISIONS
| | |
0001 105-06845 LUMP |  30000.00000 30000.00]  39500.00000 39500.00]  90000.00000 90000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 3000.00000 18000.00] 4260.00000 25560.00] 1950.00000 11700.00
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 125.00000 250.00] 75.00000 150.00] 155.00000 310.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 150.00000 1800.00] 75.00000 900.00] 60.00000 720.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  55000.00000 55000.00]  60500.00000 60500.00]  65000.00000 65000.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02240 4185.000 SYS | 10.50000 4394250 13.60000 56916.00] 7.50000 31387.50
PAVEMENT REMOVAL I I |
0011 202-02241 907.000 LFT | 2.05000 1859.35] 2.05000 1859.35] 2.05000 1859.35
GUARDRAIL, REMOVE I I |
0012 202-04089 4.000 EACH | 30.00000 120.00] 30.00000 120.00] 30.00000 120.00
SIGN, SHEET, REMOVE I I |
0013 202-93741 1.000 EACH | 150.00000 150.00] 150.00000 150.00] 150.00000 150.00
GUARD RAIL END TREATMENT, REMOVE I I |
0014 202-94793 386.000 LFT | 18.00000 6948.00] 17.50000 6755.00]| 35.00000 13510.00
BARRIER, MEDIAN, CONCRETE, REMOVE I I |
0015 202-95027 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
IMPACT ATTENUATOR, REMOVE I I |
0016 202-96022 4.000 EACH | 410.00000 1640.00] 410.00000 1640.00] 1500.00000 6000.00
CONCRETE FOUNDATION, REMOVE I I |
0017 202-99626 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00] 1200.00000 1200.00
| | |

FOUNDATION FOR SIGNING, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
201 -3

GUARDRAIL, W BEAM, 1 FT. 6.75 IN.

ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 IC 3 ) 35-1035114
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 203-02000 7052.000 CYS | 22.00000 155144 .00] 20.60000 145271.20] 22.00000 155144.00
EXCAVATION, COMMON I I |
0019 203-02070 1874.000 CYS | 0.10000 187.40] 23.15000 43383.10] 1.00000 1874.00
BORROW I I |
0020 205-03371 50.000 CYS | 50.00000 2500.00] 4490000 2245.00] 35.00000 1750.00
SEDIMENT, REMOVE I I |
0021 205-06931 87.000 TON | 50.00000 4350.00] 107.30000 9335.10] 72.00000 6264.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0022 205-06937 2858.000 LFT | 1.62000 4629.96| 1.60000 4572.80] 1.62000 4629.96
TEMPORARY SILT FENCE I I |
0023 207-08263 9924.000 SYS | 11.00000 109164.00]| 10.80000 107179.20] 11.00000 109164 .00
SUBGRADE TREATMENT, TYPE IA I I |
0024 211-07454 8.330 CYS | 50.00000 416.50] 45_00000 374.85] 25.00000 208.25
STRUCTURE BACKFILL I I |
0025 301-07448 1644.000 TON | 20.00000 32880.00] 26.40000 43401.60] 30.00000 49320.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0026 306-08034 329.000 SYS | 12.00000 3948.00] 10.95000 3602.55] 10.60000 3487.40
MILLING, ASPHALT, 1 1/2 IN. I I |
0027 401-07332 160.000 TON | 85.00000 13600.00] 90.00000 14400.00] 85.00000 13600.00
QC/QA-HMA, 1, 76, SURFACE, 9.5 mm I I |
0028 401-07335 608.000 TON | 78.00000 4742400 80.00000 48640.00] 78.00000 47424.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I | |
0029 401-07404 993.000 TON | 65.00000 64545.00] 65.00000 64545_00] 65.00000 64545 .00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m | I |
0030 401-07406 452.000 TON | 68.00000 30736.00] 65.00000 29380.00] 68.00000 30736.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm I | |
0031 401-07409 3057.000 TON | 56.00000 171192.00] 50.00000 152850.00]| 56.00000 171192.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0032 401-08338 1308.000 TON | 62.00000 81096.00] 55_00000 71940.00] 62.00000 81096.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | | |
mm | | |
0033 402-07453 122.000 TON | 75.00000 9150.00] 80.50000 9821.00]| 75.00000 9150.00
HMA FOR TEMPORARY PAVEMENT I I |
0034 406-05520 7.840 TON | 700.00000 5488.00| 420.00000 3292.80] 750.00000 5880.00
ASPHALT FOR TACK COAT I I |
0035 406-07772 8598.000 LFT | 0.10000 859.80] 1.25000 10747.50] 1.00000 8598.00
EXTRUDED POLYMERIC ASPHALT JOINT I I |
COMPOUND I | |
0036 601-01115 12.500 LFT | 60.00000 750.00] 60.00000 750.00] 60.00000 750.00
| | |
I I |

SPACING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
201 -4

ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 IC 3 ) 35-1035114
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 601-01522 1.000 EACH | 2050.00000 2050.00] 2050.00000 2050.00] 2050.00000 2050.00
GUARDRAIL TRANSITION TYPE TGB I I |
0038 601-05999 1.000 EACH | 50.00000 50.00] 50.00000 50.00] 50.00000 50.00
CURVED TERMINAL END I I |
0039 601-07050 1.000 EACH | 1800.00000 1800.00] 1800.00000 1800.00] 1800.00000 1800.00
GUARDRAIL END TREATMENT, OS, RESET I I |
0040 601-99105 843.800 LFT | 17.30000 14597.74]| 17.30000 14597.74| 17.30000 14597.74
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0041 601-99106 25.000 LFT | 30.00000 750.00] 30.00000 750.00] 30.00000 750.00
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | I |
0042 615-06505 5.000 EACH | 700.00000 3500.00] 610.00000 3050.00] 610.00000 3050.00
MONUMENT, B I I |
0043 615-06510 2.000 EACH | 670.00000 1340.00] 550.00000 1100.00] 550.00000 1100.00
MONUMENT, C I I |
0044 615-06515 1.000 EACH | 260.00000 260.00]| 155.00000 155.00] 155.00000 155.00
MONUMENT, D I I |
0045 621-01004 2.000 EACH | 225.00000 450.00] 225.00000 450.00] 225.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0046 621-02770 16990.000 SYS | 1.48000 25145.20] 1.48000 25145 _20] 1.48000 2514520
EROSION CONTROL BLANKET I | |
0047 621-06545 1.400 TON | 860.00000 1204.00] 860.00000 1204.00] 860.00000 1204.00
FERTILIZER I I |
0048 621-06553 596.760 LBS | 4.55000 2715.26] 4.55000 2715.26| 4.55000 2715.26
SEED MIXTURE, R I I |
0049 621-06565 7.000 TON | 655.00000 4585.00] 655.00000 4585.00] 655.00000 4585.00
MULCHING MATERIAL I I |
0050 621-06574 1088.000 SYS | 4.20000 4569.60| 4.20000 4569.60] 4.20000 4569.60
SODDING I I |
0051 715-05048 4547.000 LFT | 17.00000 77299.00] 8.23000 37421.81] 5.75000 26145_25
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0052 715-05053 283.000 LFT | 19.00000 5377.00] 38.00000 10754.00] 38.00000 10754.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0053 718-06528 11.000 EACH | 900.00000 9900.00] 1560.00000 17160.00] 1560.00000 17160.00
OUTLET PROTECTOR, 1 I I |
0054 718-06532 4547.000 LFT | 0.80000 3637.60] 0.75000 3410.25] 1.00000 4547.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0055 718-52610 410.000 CYS | 25.25000 10352.50] 40.00000 16400.00] 40.00000 16400.00
AGGREGATE FOR UNDERDRAINS I I |
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ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 | 3 ) 35-1035114
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 801-06203 1350.000 LFT | 0.50000 675.00] 0.36000 486.00] 0.36000 486.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0057 801-06207 11664.000 LFT | 1.00000 11664.00] 1.40000 16329.60] 1.01000 11780.64
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0058 801-06211 2.000 EACH | 130.00000 260.00] 149.00000 298.00] 149.00000 298.00
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0059 801-06640 12.000 EACH | 140.00000 1680.00] 78.00000 936.00] 78.00000 936.00
CONSTRUCTION SIGN, A I I |
0060 801-06710 60.000 DAY | 15.00000 900.00] 15.00000 900.00] 15.00000 900.00
FLASHING ARROW SIGN I I |
0061 801-06775 LUMP |  30000.00000 30000.00]  46275.00000 46275.00] 115000.00000 115000.00
MAINTAINING TRAFFIC I I |
0062 801-07118 12.000 LFT | 20.00000 240.00] 29.89000 358.68] 29.89000 358.68
BARRICADE, 111-A I I |
0063 802-03821 2.000 EACH | 66.00000 132.00] 66.00000 132.00] 66.00000 132.00
SIGN, SHEET WITH LEGEND I I |
0064 802-05704 48.150 LFT | 12.10000 582.62] 12.10000 582.62] 12.10000 582.62
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I | |
0065 802-05705 98.920 LFT | 12.00000 1187.04] 12.00000 1187.04] 12.00000 1187.04
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE I I |
0066 802-07060 7.000 EACH | 55.00000 385.00] 55_00000 385.00] 55_00000 385.00
SIGN, SHEET, RELOCATE I | |
0067 802-07159 1.000 EACH | 7200.00000 7200.00] 7200.00000 7200.00] 7200.00000 7200.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 11 I I |
0068 802-91122 1.000 EACH | 3300.00000 3300.00] 3300.00000 3300.00] 3300.00000 3300.00
SIGN, GROUND MOUNTED, RESET I I |
0069 804-06771 48.000 EACH | 32.00000 1536.00] 36.00000 1728.00] 32.00000 1536.00
DELINEATOR POST, FLEXIBLE I I |
0070 807-02193 4.000 EACH | 760.00000 3040.00] 760.00000 3040.00] 760.00000 3040.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0071 807-02603 4.000 EACH | 630.00000 2520.00] 630.00000 2520.00] 630.00000 2520.00
LIGHT STANDARD, RELOCATE I | |
0072 808-03002 68.000 LFT | 7.90000 537.20] 12.50000 850.00] 7.90000 537.20
| | |

LINE, EPOXY, BROKEN, WHITE, 4 IN.
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ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 IC 3 ) 35-1035114
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0073 808-03632 285.000 LFT | 7.90000 2251.50] 12.50000 3562.50] 7.90000 2251.50
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0074 808-06701 410.000 LFT | 0.40000 164.00] 0.40000 164.00] 0.40000 164.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0075 808-06703 4957.000 LFT | 0.40000 1982.80] 0.40000 1982.80] 0.40000 1982.80
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0076 808-06716 4000.000 LFT | 0.50000 2000.00] 0.50000 2000.00] 0.40000 1600.00
LINE, REMOVE I | |
0077 808-75245 920.000 LFT | 0.40000 368.00] 0.40000 368.00] 0.40000 368.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0078 808-75290 89.000 LFT | 2.50000 222.50] 2.50000 222.50] 2.50000 222.50
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0079 808-75297 24.000 LFT | 5.00000 120.00] 5.00000 120.00] 5.00000 120.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0080 808-75320 4.000 EACH | 130.00000 520.00] 130.00000 520.00] 130.00000 520.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0081 808-75325 2.000 EACH | 185.00000 370.00] 185.00000 370.00] 185.00000 370.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0082 808-75996 40.000 EACH | 10.00000 400.00] 5.30000 212.00] 10.00000 400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0083 808-75998 33.000 EACH | 50.00000 1650.00] 4500000 1485_00] 4500000 1485.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0084 808-92027 1476.000 LFT | 1.65000 2435_40] 1.65000 2435.40] 1.65000 2435.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS I $ 1,147,380.47] $ 1,208,804 .05] $ 1,286,599.89
------------------------------------------ A
CONTRACT TOTALS I $ 1,147,380.47] $ 1,208,804.05] $ 1,286,599.89
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ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 1C ) 1C )
IGARIUP CONSTRUCTION CO. INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 SAFETY REVISIONS

0001 105-06845 LUMP 12800.00000 12800.00
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS 2699.73000 16198.38
FIELD OFFICE, B

0003 105-08520 2.000 EACH 200.00000 400.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 12.000 MOS 200.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0007 109-08443 1.000 DOL 1.00000 1.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 273080.49000 273080.49] |
| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

MOBILIZATION AND DEMOBILIZATION

0010 202-02240 4185.000 SYS 15.00000 62775.00
PAVEMENT REMOVAL

0011 202-02241 907.000 LFT 2.05000 1859.35
GUARDRAIL, REMOVE

0012 202-04089 4.000 EACH 30.00000 120.00
SIGN, SHEET, REMOVE

0013 202-93741 1.000 EACH 150.00000 150.00
GUARD RAIL END TREATMENT, REMOVE

0014 202-94793 386.000 LFT 31.51000 12162.86
BARRIER, MEDIAN, CONCRETE, REMOVE

0015 202-95027 1.000 EACH 500.00000 500.00
IMPACT ATTENUATOR, REMOVE

0016 202-96022 4.000 EACH 1080.25000 4321.00
CONCRETE FOUNDATION, REMOVE

0017 202-99626 1.000 EACH 1200.00000 1200.00
FOUNDATION FOR SIGNING, REMOVE

0018 203-02000 7052.000 CYS 11.00000 77572.00

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
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TABULATION OF BIDS

GUARDRAIL, W BEAM, 1 FT. 6.75 IN.
SPACING

ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 1C ) 1C )
IGARIUP CONSTRUCTION CO. INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 203-02070 1874.000 CYS | 18.00000 33732.00] |
BORROW I I |
0020 205-03371 50.000 CYS | 19.06000 953.00] |
SEDIMENT, REMOVE I I |
0021 205-06931 87.000 TON | 95.58000 8315.46| |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0022 205-06937 2858.000 LFT | 4.74000 13546.92] |
TEMPORARY SILT FENCE I I |
0023 207-08263 9924.000 SYS | 12.88000 127821.12] |
SUBGRADE TREATMENT, TYPE IA I I |
0024 211-07454 8.330 CYS | 22.27000 185.51] |
STRUCTURE BACKFILL I I |
0025 301-07448 1644.000 TON | 27.76000 45637.44] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0026 306-08034 329.000 SYS | 13.80000 4540.20]| |
MILLING, ASPHALT, 1 1/2 IN. I I |
0027 401-07332 160.000 TON | 90.00000 14400.00] |
QC/QA-HMA, 1, 76, SURFACE, 9.5 mm I I |
0028 401-07335 608.000 TON | 80.00000 48640.00] |
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0029 401-07404 993.000 TON | 65.00000 64545.00] |
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m | | |
0030 401-07406 452.000 TON | 65.00000 29380.00] |
QC/QA-HMA, 1, 64, BASE, 25.0 mm I I |
0031 401-07409 3057.000 TON | 50.00000 152850.00]| |
QC/QA-HMA, 4, 64, BASE, 25.0 mm I | |
0032 401-08338 1308.000 TON | 55.00000 71940.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | I |
mm I | |
0033 402-07453 122.000 TON | 80.50000 9821.00] |
HMA FOR TEMPORARY PAVEMENT I I |
0034 406-05520 7.840 TON | 420.00000 3292.80] |
ASPHALT FOR TACK COAT I I |
0035 406-07772 8598.000 LFT | 4.00000 34392.00] |
EXTRUDED POLYMERIC ASPHALT JOINT I I |
COMPOUND I I |
0036 601-01115 12.500 LFT | 60.00000 750.00] |
| | |
| | |
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 1C ) 1C )
IGARIUP CONSTRUCTION CO. INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 601-01522 1.000 EACH | 2050.00000 2050.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0038 601-05999 1.000 EACH | 50.00000 50.00] |
CURVED TERMINAL END I I |
0039 601-07050 1.000 EACH | 1800.00000 1800.00] |
GUARDRAIL END TREATMENT, OS, RESET I I |
0040 601-99105 843.800 LFT | 17.30000 14597.74]| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0041 601-99106 25.000 LFT | 30.00000 750.00] |
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | I |
0042 615-06505 5.000 EACH | 610.00000 3050.00] |
MONUMENT, B I I |
0043 615-06510 2.000 EACH | 550.00000 1100.00] |
MONUMENT, C I I |
0044 615-06515 1.000 EACH | 155.00000 155.00] |
MONUMENT, D I I |
0045 621-01004 2.000 EACH | 225.00000 450.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0046 621-02770 16990.000 SYS | 2.00000 33980.00] |
EROSION CONTROL BLANKET I | |
0047 621-06545 1.400 TON | 860.00000 1204.00] |
FERTILIZER I I |
0048 621-06553 596.760 LBS | 4.55000 2715.26] |
SEED MIXTURE, R I I |
0049 621-06565 7.000 TON | 655.00000 4585.00] |
MULCHING MATERIAL I I |
0050 621-06574 1088.000 SYS | 4.20000 4569.60| |
SODDING I I |
0051 715-05048 4547.000 LFT | 10.00000 45470.00] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0052 715-05053 283.000 LFT | 20.00000 5660.00]| |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0053 718-06528 11.000 EACH | 500.00000 5500.00] |
OUTLET PROTECTOR, 1 I I |
0054 718-06532 4547.000 LFT | 1.00000 4547 .00 |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0055 718-52610 410.000 CYS | 48.00000 19680.00] |
| | |

AGGREGATE FOR UNDERDRAINS
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ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 1C ) 1C )
IGARIUP CONSTRUCTION CO. INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 801-06203 1350.000 LFT | 0.60000 810.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0057 801-06207 11664.000 LFT | 0.96000 11197.44]| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0058 801-06211 2.000 EACH | 65.00000 130.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0059 801-06640 12.000 EACH | 134.00000 1608.00] |
CONSTRUCTION SIGN, A I I |
0060 801-06710 60.000 DAY | 60.00000 3600.00] |
FLASHING ARROW SIGN I I |
0061 801-06775 LUMP |  14627.50000 14627.50] |
MAINTAINING TRAFFIC I I |
0062 801-07118 12.000 LFT | 28.00000 336.00] |
BARRICADE, 111-A I I |
0063 802-03821 2.000 EACH | 66.00000 132.00] |
SIGN, SHEET WITH LEGEND I I |
0064 802-05704 48.150 LFT | 12.10000 582.62] |
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I | |
0065 802-05705 98.920 LFT | 12.00000 1187.04] |
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE I I |
0066 802-07060 7.000 EACH | 55_00000 385.00] |
SIGN, SHEET, RELOCATE I | |
0067 802-07159 1.000 EACH | 7200.00000 7200.00] |
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 11 I I |
0068 802-91122 1.000 EACH | 3300.00000 3300.00] |
SIGN, GROUND MOUNTED, RESET I I |
0069 804-06771 48.000 EACH | 32.00000 1536.00] |
DELINEATOR POST, FLEXIBLE I I |
0070 807-02193 4.000 EACH | 760.00000 3040.00] |
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0071 807-02603 4.000 EACH | 630.00000 2520.00] |
LIGHT STANDARD, RELOCATE I | |
0072 808-03002 68.000 LFT | 12.50000 850.00] |
| | |

LINE, EPOXY, BROKEN, WHITE, 4 IN.
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ENGINEER"S ESTIMATE: $ 1,170,000.00 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -28120-A COUNTIES : PORTER
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 1C ) 1C )
IGARIUP CONSTRUCTION CO. INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0073 808-03632 285.000 LFT | 12.50000 3562.50] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0074 808-06701 410.000 LFT | 0.54000 221.40] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0075 808-06703 4957.000 LFT | 0.42000 2081.94] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0076 808-06716 4000.000 LFT | 0.60000 2400.00] |
LINE, REMOVE I | |
0077 808-75245 920.000 LFT | 0.54000 496.80] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0078 808-75290 89.000 LFT | 4.60000 409.40] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0079 808-75297 24.000 LFT | 5.25000 126.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0080 808-75320 4.000 EACH | 82.00000 328.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0081 808-75325 2.000 EACH | 114.00000 228.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0082 808-75996 40.000 EACH | 15.00000 600.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0083 808-75998 33.000 EACH | 75.00000 2475.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0084 808-92027 1476.000 LFT | 1.24000 1830.24] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS I $ 1,350,000.01] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,350,000.01] $ 0.00] $
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VENDOR RANKING

CALL ORDER 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT 61
CONTRACT TIME : 08/03/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0372026
0372026
0372026
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER, INC. $ 9,957,907.24 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 10,177,000.00 102.2002%
3  35-1917625 MILESTONE CONTRACTORS, L.P. $ 10,676,118.58 107.2125%
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PAGE :

04/11/07
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NO. 137

ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0918397 | 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 300000.00000 300000.00] 200000.00000 200000.00] 200000 .00000 200000.00
CONSTRUCTION ENGINEERING I | |
0002 105-06899 3.000 EACH | 175.00000 525.00] 100.00000 300.00] 100.00000 300.00
RADIO I I |
0003 105-07040 20.000 MOS | 1500.00000 30000.00] 3200.00000 64000.00] 2300.00000 46000.00
FIELD OFFICE, C I | |
0004 105-08520 1.000 EACH | 250.00000 250.00] 100.00000 100.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 20.000 MOS | 100.00000 2000.00] 100.00000 2000.00] 125.00000 2500.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 60.000 MOS | 50.00000 3000.00] 80.00000 4800.00] 125.00000 7500.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 108-01614 LUMP |  10000.00000 10000.00]  10000.00000 10000.00]  10000.00000 10000.00
PARTNERING OVERHEAD I I |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0012 110-01001 LUMP | 495000.00000 495000.00| 64493235000 644932.35|] 560000.00000 560000.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP | 250000.00000 250000.00] 100000.00000 100000.00] 160000.00000 160000.00
CLEARING RIGHT OF WAY I I |
0014 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 105 I | |
0015 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 109 I I |
0016 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
| | |
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

0017 202-03000
HOUSES AND BUILDINGS,
NO. 17

0018 202-03000
HOUSES AND BUILDINGS,
NO. 33

0019 202-03000
HOUSES AND BUILDINGS,
NO. 36

0020 202-03000
HOUSES AND BUILDINGS,
NO. 37

0021 202-03000
HOUSES AND BUILDINGS,
NO. 49

0022 202-03000
HOUSES AND BUILDINGS,
NO. 4SA

0023 202-03000
HOUSES AND BUILDINGS,
NO. 54

0024 202-03000
HOUSES AND BUILDINGS,
NO. 55

0025 202-03000
HOUSES AND BUILDINGS,
NO. 55SA

0026 202-03000
HOUSES AND BUILDINGS,
NO. 56

0027 202-03000
HOUSES AND BUILDINGS,
NO. 56SA

0028 202-03000
HOUSES AND BUILDINGS,
NO. 61

0029 202-03000
HOUSES AND BUILDINGS,
NO. 62

QUANTITY
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE , PARCEL
LUMP
REMOVE PARCEL

( 1 ) 35-1875662
CRIDER & CRIDER,

50.

50.

50.

50.

50.

50.

50.

50.

50.

50.

50.

50.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

IC 2 ) 35-0918397 |

INC. IRIETH RILEY CONSTRUCTION |
I |
AMOUNT|  UNIT PRICE AMOUNT]|
50.00] 500.00000 500.00]
I |

| |
50.00] 500.00000 500.00]
I |

I |
50.00] 500.00000 500.00]
| |

I |
50.00] 500.00000 500.00]
| |

| |
50.00] 500.00000 500.00]
I |

| |
50.00] 500.00000 500.00]
I |

I |
50.00] 500.00000 500.00]
| |

I |
50.00] 500.00000 500.00]
I |

| |
50.00] 500.00000 500.00]
I |

I |
50.00] 500.00000 500.00]
| |

I |
50.00] 500.00000 500.00]
| |

| |
50.00] 500.00000 500.00]
I |

| |
50.00] 500.00000 500.00]
I |

I |

900.

900.

900.

900.

900.

900.

900.

900.

900.

900.

900.

900.

900.

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

900.

900.

900.

900.

900.

900.

900.

900.

900.

900.

900.

T

.00

00

00

00

00

00

00

00

00

00

00

00
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TEMPORARY SILT FENCE

ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0918397 IC 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0030 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 65SA I I |
0031 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 67 I I |
0032 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 71 I | |
0033 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 72 I I |
0034 202-03000 LUMP | 50.00000 50.00] 500.00000 500.00] 900.00000 900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 83 I I |
0035 202-05545 787.500 m3 | 50.00000 39375.00] 50.00000 39375.00] 5200000 40950.00
REGULATED MATERIALS, DISPOSE, C I | |
0036 202-05550 787.500 m3 | 7.00000 5512.50] 7.00000 5512.50] 7.35000 5788.13
REGULATED MATERIALS, REMOVE, C I I |
0037 202-05555 787.500 m3 | 20.00000 15750.00] 20.00000 15750.00] 23.00000 18112.50
REGULATED MATERIALS, TRANSPORT, C I | |
0038 202-51330 LUMP |  50000.00000 50000.00]  35000.00000 35000.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE I I |
0040 202-92222 30.000 EACH | 200.00000 6000.00] 200.00000 6000.00]| 210.00000 6300.00
TESTING FOR CONTAMINATED MATERIALS, TPH | I |
(SOIL), 24 HOUR RETURN I | |
0041 202-98695 LUMP | 150000000 1500.00]  10000.00000 10000.00]  14000.00000 14000.00
WELL, REMOVE I I |
0042 203-02000 18359.300 m3 | 62.50000 1147456.25| 50.00000 917965.00] 32.00000 587497.60
EXCAVATION, COMMON I | |
0043 205-03371 200.000 m3 | 25.00000 5000.00] 60.00000 12000.00] 25.00000 5000.00
SEDIMENT REMOVE I I |
0044 205-04931 17.000 EACH | 500.00000 8500.00] 2500.00000 42500.00] 4000.00000 68000.00
SEDIMENT TRAP I | |
0045 205-06931 660.000 Mg | 50.00000 33000.00] 55.00000 36300.00] 55.00000 36300.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0046 205-06933 15.000 EACH | 92.00000 1380.00] 93.00000 1395.00] 96.00000 1440.00
TEMPORARY DITCH INLET PROTECTION I | |
0047 205-06937 3084.800 m I 4.27000 13172.10] 4.30000 13264 .64 4.40000 13573.12
| | |



ENGINEER"S ESTIMATE: $ 9,797,000.00

CALL ORDER

LETTING DATE :

221

SET-ASIDE :

03721707 10:00 AM
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0048 206-98327 501.800 m2
SHEET PILING, STEEL, S 30.2

0049 207-08263 39154.000 m2

SUBGRADE TREATMENT, TYPE IA

0050 207-08266

2983.000

SUBGRADE TREATMENT, TYPE 111

0051 211-07454 4594.000 m3
STRUCTURE BACKFILL
0052 301-07448 12327.000 Mg

COMPACTED AGGREGATE, NO. 53, BASE

0053 302-07455 94.000 m3
DENSE GRADED SUBBASE

0054 303-02051 100.000 Mg
STONE, 2

0055 303-07449 128.500 Mg
COMPACTED AGGREGATE, NO. 73

0056 304-07489 116.800 Mg
HMA PATCHING, TYPE A

0057 306-08033 7627.000 m2
MILLING, ASPHALT, 25 mm

0058 306-08042 26286.000 m2
MILLING, SCARIFICATION/PROFILE

0059 306-08043 668.300 m2
MILLING, TRANSITION

0060 401-06264 LUMP
PROFILOGRAPH, HMA

0061 401-07334 4625.000 Mg
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0062 401-07403 7674.000 Mg
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm

0063 401-07408 8745.000 Mg
QC/QA-HMA, 3, 64, BASE, 25.0 mm

0064 401-07429 4633.000 Mg
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0065 402-07432 648.000 Mg
HMA SURFACE, TYPE A

0066 402-07440 1997.000 Mg

HMA BASE, TYPE A

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

37.

19.

33.

30.

110.

205.

12.

2500.

98.

78.

7.

82.

94.

72.

30000

00000

00000

00000

00000

.30000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

155558.

469848.

25952.

169978.

237911.

3102.

3000.

14135.

23944.

17542.

78858.

8019.

2500.

453250.

598572.

673365.

379906.

60912.

143784.

( 1 ) 35-1875662 IC 2 ) 35-0918397 I
CRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 225.00000  112905.00]  300.00000  150540.00]  310.00000 155558
4.65000 182066.10I 7.00000 274078.00:
2.50000 7457.50I 6.00000 17898.00:
30.00000 137820.00I 45.00000 206730.00:
25.00000 308175.00I 30.00000 369810.00:
60.00000 5640.00I 110.00000 1034o.oo=
30.00000 3ooo.ooI 33.00000 3soo.oo=
35.00000 4497.50I 55.00000 7067.50:
250.00000 29200.ool 200.00000 23360.00:
1.30000 9915.10I 1.00000 7627.00:
1.30000 34171.80I 1.00000 26286.00:
1.30000 868.79I 5.00000 3341.50}
8000.00000 8000.00I 8000.00000 sooo.ooi
94.52000 437155.00I 94.53000 437201.25}
71.86000 551453.64I 71.86000 551453.64:
68.51000 599119.95I 68.51000 599119.95}
63.59000 294612.47! 63.59000 294612.47i
74.91000 48541.68I 74.91000 48541.68:
61.25000 122316.25! 61.25000 122316.25!

T

00

00

10

00

10

00

00

00

00

10

00

60

00

00

00

00

00

00

00
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ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 l 2 ) 35-0918397 | 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0067 402-07453 965.000 Mg | 100.00000 96500.00] 70.00000 67550.00] 78.00000 75270.00
HMA FOR TEMPORARY PAVEMENT I I |
0068 406-05520 53.000 Mg | 400.00000 21200.00] 400.00000 21200.00] 520.00000 27560.00
ASPHALT FOR TACK COAT I I |
0069 502-06328 625.000 m2 | 170.00000 106250.00] 200.00000 125000.00] 190.00000 118750.00
PCCP, 275 mm WITH INTEGRAL COLOR I I |
0070 601-02205 4.000 EACH | 1500.00000 6000.00] 152500000 6100.00] 1575.00000 6300.00
TEMPORARY GUARD RAIL TRANSITION, TGB I I |
0071 601-02206 221.000 m I 19.00000 4199.00] 19.30000 4265.30] 20.00000 4420.00
TEMPORARY GUARDRAIL, W BEAM, 1.905 m I I |
SPACING I I |
0072 601-94689 6.000 EACH | 227500000 13650.00] 2320.00000 13920.00] 2385.00000 14310.00
GUARDRAIL END TREATMENT, 0S I | |
0073 601-97080 4.000 EACH | 1550.00000 6200.00] 1600.00000 6400.00] 1860.00000 7440.00
TEMPORARY GUARDRAIL END TREATMENT, 0S | I |
0074 601-99105 450.530 m I 48_60000 21895.76] 4950000 22301.24] 51.00000 22977.03
GUARDRAIL, W BEAM, 1.905 m SPACING I | |
0075 604-06070 4292.000 m2 | 36.50000 156658.00| 45_00000 193140.00] 38.00000 163096.00
SIDEWALK, CONCRETE I I |
0076 604-07894 37.200 m2 | 115.00000 4278.00] 125.00000 4650.00] 184.00000 6844 .80
CURB RAMP, CONCRETE, A I | |
0077 604-07896 85.000 m2 | 115.00000 9775.00] 125.00000 10625.00] 212.00000 18020.00
CURB RAMP, CONCRETE, B I I |
0078 604-07900 102.000 m2 | 115.00000 11730.00] 125.00000 12750.00] 167.00000 17034.00
CURB RAMP, CONCRETE, F I I |
0079 604-07901 793.000 m2 | 115.00000 91195.00] 125.00000 99125.00] 22400000 177632.00
CURB RAMP, CONCRETE, G I I |
0080 604-07903 51.800 m2 | 115.00000 5957.00] 125.00000 6475.00] 173.00000 8961.40
CURB RAMP, CONCRETE, K I I |
0081 605-06120 702.700 m I 43.00000 30216.10] 90.00000 63243.00] 83.00000 58324.10
CURB, CONCRETE I I |
0082 605-06140 4529.000 m I 43.00000 194747.00]| 50.00000 226450.00] 55.00000 249095.00
CURB AND GUTTER, CONCRETE I I |
0083 606-07484 2406.400 m I 3.00000 7219.20] 3.00000 7219.20] 2.60000 6256.64
MILLED HMA SHOULDER CORRUGATIONS I I |
0084 610-05527 2187.000 Mg | 124.90000 273156.30]| 124.90000 273156.30] 120.00000 262440.00
HMA FOR APPROACHES I I |
0085 610-08446 8871.000 m2 | 43.00000 381453.00] 53.00000 470163.00] 50.00000 443550.00
| | |

PCCP FOR APPROACHES, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :
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221 -7

ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 l 2 ) 35-0918397 | 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0086 611-06497 28.000 EACH | 175.00000 4900.00] 178.00000 4984.00] 185.00000 5180.00
MAILBOX ASSEMBLY, SINGLE I I |
0087 611-06498 1.000 EACH | 250.00000 250.00] 25400000 254.00] 260.00000 260.00
MAILBOX ASSEMBLY, DOUBLE I I |
0088 615-06490 65.000 EACH | 118.00000 7670.00] 120.00000 7800.00] 124.00000 8060.00
RIGHT OF WAY MARKER I I |
0089 615-06505 24.000 EACH | 535.00000 12840.00] 545 .00000 13080.00] 560.00000 13440.00
MONUMENT, B I I |
0090 615-06510 1.000 EACH | 535.00000 535.00] 545.00000 545.00] 560.00000 560.00
MONUMENT, C I I |
0091 615-06515 1.000 EACH | 150.00000 150.00] 152.00000 152.00] 158.00000 158.00
MONUMENT, D I I |
0092 615-06527 3.000 EACH | 475.00000 1425_00] 48400000 1452_00] 500.00000 1500.00
MONUMENT, SECTION CORNER I I |
0093 616-02320 3814.000 m2 | 2.00000 7628.00] 3.00000 11442.00] 2.65000 10107.10
GEOTEXTILES I I |
0094 616-05688 562.000 Mg | 50.00000 28100.00] 40.00000 22480.00] 34.00000 19108.00
RIPRAP, CLASS 1 I I |
0095 616-06405 1931.000 Mg | 45_00000 86895.00] 50.00000 96550.00] 28.00000 54068.00
RIPRAP, REVETMENT I I |
0096 621-01004 5.000 EACH | 300.00000 1500.00] 780.00000 3900.00] 800.00000 4000.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0097 621-06545 2.500 Mg | 496.14000 1240.35] 757.00000 1892.50] 780.00000 1950.00
FERTILIZER I I |
0098 621-06553 393.000 kg | 4.96000 1949_28]| 6.20000 2436.60]| 6.50000 2554.50
SEED MIXTURE, R I I |
0099 621-06557 155.000 kg | 4.64000 719.20] 3.65000 565.75] 3.80000 589.00
SEED MIXTURE, T I I |
0100 621-06565 12.300 Mg | 385.89000 4746.45] 425.00000 5227.50] 440.00000 5412.00
MULCHING MATERIAL I I |
0101 621-06567 5112.700 KL | 1.30000 6646 .51 0.50000 2556.35| 0.55000 2811.99
WATER I I |
0102 621-06574 21599.000 m2 | 2.64000 57021.36] 3.30000 71276.70] 3.40000 73436.60
SODDING I I |
0103 622-52436 4.000 EACH | 30.00000 120.00] 4600000 184.00] 48.00000 192.00
SIGN, DO NOT MOW OR SPRAY I I |
0104 622-91786 140.000 EACH | 8.00000 1120.00] 8.60000 1204.00] 8.80000 1232.00
| | |

SEEDLING
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ENGINEER®"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER 1 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 | 2 ) 35-0918397 | 3 ) 35-1917625
|CRIDER & CRIDER, INC. |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0105 701-51195 14.430 m | 600.00000 8658.00] 500.00000 7215.00] 410.00000 5916.30
PILE, STEEL H, HP 310 X 79 | | |
0106 709-51821 LUMP | 3400.00000 3400.00] 2500.00000 2500.00] 3000.00000 3000.00
SURFACE SEAL | | |
0107 713-51335 LUMP | 250000.00000 250000.00] 250000.00000 250000.00] 205992.12000 205992.12
TEMPORARY BRIDGE AND APPROACHES | | |
0108 714-02677 9.700 m | 1600.00000 15520.00] 2185.00000 21194.50] 1100.00000 10670.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 1200 mm | | |
0109 714-26704 28.300 m | 2100.00000 59430.00] 2435.00000 68910.50] 1600.00000 45280.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1800 mm x 1500 mm | | |
0110 714-44240 4.200 m3 | 1250.00000 5250.00] 2375.00000 9975.00] 1700.00000 7140.00
CONCRETE, A, STRUCTURES | | |
0111 715-01973 LUMP | 2900.00000 2900.00] 10000.00000 10000.00] 9000.00000 9000.00
TESTING SEWER SYSTEM | | |
0112 715-03025 2.000 EACH | 2500.00000 5000.00] 6000.00000 12000.00] 4400.00000 8800.00
SANITARY MANHOLE | | |
0113 715-05019 13.300 m | 185.00000 2460.50] 500.00000 6650.00] 380.00000 5054.00
PIPE, TYPE 1, CIRCULAR, 900 mm | | |
0114 715-05024 447.000 m | 185.00000 82695.00] 220.00000 98340.00] 234.00000 104598.00
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0115 715-05048 9054.000 m | 15.00000 135810.00] 9.20000 83296.80] 10.00000 90540.00
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0116 715-05053 216.800 m | 47.00000 10189.60] 49.00000 10623.20] 50.00000 10840.00
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0117 715-05128 26.000 m | 275.00000 7150.00] 550.00000 14300.00] 560.00000 14560.00
PIPE, TYPE 1, CIRCULAR, 1200 mm I | |
0118 715-05149 2714.000 m | 90.00000 244260.00] 90.00000 244260.00] 100.00000 271400.00
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0119 715-05151 220.000 m | 95.00000 20900.00] 92.00000 20240.00] 107.00000 23540.00
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0120 715-05152 2336.200 m | 105.00000 245301.00] 95.00000 221939.00] 111.00000 259318.20
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0121 715-05154 562.000 m | 125.00000 70250.00] 150.00000 84300.00] 158.00000 88796.00
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0122 715-05169 163.000 m | 95.00000 15485.00] 92.00000 14996.00] 120.00000 19560.00
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0123 715-05711 1116.000 m | 50.00000 55800.00] 100.00000 111600.00] 74.00000 82584.00
| | |

PIPE, SANITARY SEWER, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
221 -9

STRUCTURE, PRECAST THREE-SIDED, 9750 mm

ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 | 2 ) 35-0918397 | 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0124 715-06004 2.000 EACH | 2500.00000 5000.00] 1500.00000 3000.00] 1840.00000 3680.00
CONCRETE ANCHOR, 1200 mm I I |
0125 715-46000 4.000 EACH | 330.00000 1320.00] 385.00000 1540.00] 480.00000 1920.00
PIPE END SECTION, 300 mm | | |
0126 715-46005 20.000 EACH | 400.00000 8000.00] 400.00000 8000.00] 510.00000 10200.00
PIPE END SECTION, 375 mm I I |
0127 715-46010 2.000 EACH | 500.00000 1000.00] 415.00000 830.00] 630.00000 1260.00
PIPE END SECTION, 450 mm | | |
0128 715-46040 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00] 1280.00000 5120.00
PIPE END SECTION, 900 mm I I |
0129 718-06528 30.000 EACH | 850.00000 25500.00] 635.00000 19050.00] 655.00000 19650.00
OUTLET PROTECTOR, 1 | | |
0130 718-06532 1000.000 m | 2.60000 2600.00] 3.70000 3700.00] 3.80000 3800.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0131 718-52610 1773.200 m3 | 40.00000 70928.00] 40.00000 70928.00] 40.75000 72257.90
AGGREGATE FOR UNDERDRAINS | | |
0132 720-45030 5.000 EACH | 1500.00000 7500.00] 2000.00000 10000.00] 2000.00000 10000.00
INLET, E7 I I |
0133 720-45035 9.000 EACH | 1750.00000 15750.00] 2000.00000 18000.00] 2000.00000 18000.00
INLET, F7 | | |
0134 720-45075 3.000 EACH | 3500.00000 10500.00] 2300.00000 6900.00] 2900.00000 8700.00
INLET, R13 | | |
0135 720-45080 1.000 EACH | 3800.00000 3800.00] 2300.00000 2300.00] 2500.00000 2500.00
INLET, S14 | | |
0136 720-45410 105.000 EACH | 2500.00000 262500.00] 2800.00000 294000.00] 2700.00000 283500.00
MANHOLE, C4 | | |
0137 720-45415 2.000 EACH | 4200.00000 8400.00] 5000.00000 10000.00] 4700.00000 9400.00
MANHOLE, D4 [ | |
0138 720-90129 2.000 EACH | 3500.00000 7000.00] 4300.00000 8600.00] 3500.00000 7000.00
MANHOLE, J2 | | |
0139 720-95422 11.000 EACH | 3200.00000 35200.00] 4000.00000 44000.00] 3200.00000 35200.00
MANHOLE, J4 | | |
0140 720-98174 110.000 EACH | 2500.00000 275000.00]| 2600.00000 286000.00] 2600.00000 286000.00
INLET, B15 | | |
0141 720-98555 11.000 EACH | 2500.00000 27500.00] 2600.00000 28600.00] 2600.00000 28600.00
INLET, C15 | | |
0142 723-06660 95.000 m2 | 1000.00000 95000.00] 410.00000 38950.00] 500.00000 47500.00
WINGWALL | | |
0143 723-07658 18.300 m | 16000.00000 292800.00]  11700.00000 214110.00]  17000.00000 311100.00
| | |
| | |

3350 mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
221 -10

ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0918397 IC 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0144 801-04308 4.000 EACH | 685.00000 2740.00] 700.00000 2800.00] 720.00000 2880.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0145 801-06203 34326.000 m I 0.48000 16476.48| 0.50000 17163.00] 0.50000 17163.00
TEMPORARY PAVEMENT MARKING, 100 mm I I |
0146 801-06640 61.000 EACH | 215.00000 13115.00] 220.00000 13420.00] 225.00000 13725.00
CONSTRUCTION SIGN, A I I |
0147 801-06645 8.000 EACH | 75.00000 600.00]| 76.00000 608.00] 78.00000 624.00
CONSTRUCTION SIGN, B I I |
0148 801-06775 LUMP | 250000.00000 250000.00] 260000.00000 260000.00] 571500.00000 571500.00
MAINTAINING TRAFFIC I I |
0149 801-07118 50.000 m I 54 _00000 2700.00] 55.00000 2750.00] 56.00000 2800.00
BARRICADE, 111-A I I |
0150 802-05701 286.400 m I 51.50000 14749.60] 5400000 15465.60] 55.00000 15752.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0151 802-05702 179.000 m I 37.50000 6712.50] 40.00000 7160.00] 47.00000 8413.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0152 802-76025 12.815 m2 | 158.00000 2024.77| 165.00000 2114.48] 195.00000 2498.93
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0153 802-76035 74.260 m2 | 191.00000 14183.66] 200.00000 14852.00] 205.00000 15223.30
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0154 802-76045 44.190 m2 | 236.00000 10428.84]| 245.00000 10826.55] 218.00000 9633.42
SIGN, SHEET ENCAPSULATED LENS WITH I | |
LEGEND, 3.18 mm THICKNESS I I |
0155 805-01815 8.000 EACH | 2116.00000 16928.00] 2220.00000 17760.00] 2500.00000 20000.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0156 805-01842 10.000 EACH | 815.00000 8150.00] 840.00000 8400.00] 1060.00000 10600.00
HANDHOLE, SIGNAL I I |
0157 805-01879 2.000 EACH | 684.00000 1368.00] 720.00000 1440.00] 445_00000 890.00
SIGNAL SERVICE I I |
0158 805-01893 LUMP | 7510.00000 7510.00] 8000.00000 8000.00] 8800.00000 8800.00
MAINTAINING TRAFFIC SIGNAL I I |
0159 805-02087 LUMP | 1346.00000 1346.00] 1440.00000 1440.00] 1800.00000 1800.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0160 805-02503 2268.000 m I 1.80000 4082.40] 1.95000 4422 .60] 0.90000 2041.20
| | |

CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
221 -11

ENGINEER"S ESTIMATE: $ 9,797,000.00 ROUTE : 41
CALL ORDER : 221 CONTRACT ID : R -28441-C COUNTIES : PARKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0918397 IC 3 ) 35-1917625
ICRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0161 805-02645 8.000 EACH | 601.00000 4808.00] 610.00000 4880.00] 650.00000 5200.00
SIGNAL PEDESTAL FOUNDATION, A I I |
0162 805-06592 443.000 m I 4400000 19492.00] 47.00000 20821.00] 6400000 28352.00
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0163 805-06834 2.000 EACH | 9433.00000 18866.00] 9600.00000 19200.00] 9200.00000 18400.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I I |
0164 805-78205 10.000 EACH | 536.00000 5360.00]| 553.00000 5530.00] 600.00000 6000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I I |
0165 805-78230 6.000 EACH | 841.00000 5046.00| 866.00000 5196.00]| 900.00000 5400.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0166 805-78355 16.000 EACH | 390.00000 6240.00] 395.00000 6320.00] 685.00000 10960.00
PEDESTRIAN SIGNAL HEAD, 305 mm I I |
0167 805-78370 16.000 EACH | 123.00000 1968.00] 125.00000 2000.00] 270.00000 4320.00
PEDESTRIAN PUSH BUTTON I | |
0168 805-78415 10.000 EACH | 1503 .00000 15030.00] 1537.00000 15370.00] 1550.00000 15500.00
SPAN, CATENARY, AND TETHER I I |
0169 805-78420 8.000 EACH | 196..00000 1568.00] 202.00000 1616.00] 305.00000 2440.00
DISCONNECT HANGER I | |
0170 805-78467 55.000 m I 6.50000 357.50] 6.70000 368.50] 9.50000 522.50
SIGNAL CABLE, 3C 8GA. I I |
0171 805-78485 83.000 m I 4.00000 332.00] 4.10000 340.30] 9.00000 747.00
SIGNAL CABLE, 5C 14GA. I I |
0172 805-78490 539.000 m I 4.60000 2479.40] 4.80000 2587.20] 9.00000 4851.00
SIGNAL CABLE, 7C 14GA. I I |
0173 805-78510 1886.000 m I 4.40000 8298.40]| 4.60000 8675.60]| 5.00000 9430.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0174 805-78785 15.000 EACH | 651.00000 9765.00] 685.00000 10275.00] 890.00000 13350.00
SIGNAL DETECTOR HOUSING I I |
0175 805-78795 803.000 m I 21.50000 17264.50] 22.50000 18067.50] 27.00000 21681.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0176 805-78925 2.000 EACH | 1014.00000 2028.00] 106500000 2130.00] 1350.00000 2700.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0177 805-79040 LUMP | 673.00000 673.00] 718.00000 718.00]  26000.00000 26000.00
TRAFFIC SIGNAL MODERNIZATION I I |
0178 805-81032 8.000 EACH | 3251.00000 26008.00] 3330.00000 26640.00] 3465.00000 27720.00
| | |

SIGNAL STRAIN POLE, STEEL, 9.2m



ENGINEER"S ESTIMATE: $ 9,797,000.00
CALL ORDER 221
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28441-C

DISTRICT : CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : PARKE

41

DATE :
PAGE :

04/11/07
221 -12

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0179 805-90734 1.000 EACH
TRAFFIC RESPONSIVE SYSTEM MASTER

0180 805-92504 16.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0181 805-95064 8.000 EACH
PEDESTAL AND BASE, 3.0 m

0182 808-06703 3646.000 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

0183 808-06716 115.000 m
LINE, REMOVE

0184 808-75240 1165.000 m
LINE, THERMOPLASTIC, BROKEN, YELLOW,
100mm

0185 808-75245 9974.000 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0186 808-75290 159.700 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 600 mm

0187 808-75297 197.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0188 808-75300 650.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 150 mm

0189 808-75320 55.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0190 808-75325 53.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0191 808-75996 200.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0192 808-75998 371.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0193 202-96632 2.000 EACH
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE

SECTION TOTALS

CONTRACT TOTALS

(
M

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

19.

19.

82.

115.

19.

5800.

-00000

.00000

-00000

.05000

-85000

.10000

.05000

00000

00000

.70000

00000

00000

.00000

25000

00000

AMOUN

1281.

10472.

3034.

3743.

3055.

4510.

6095.

1400.

7141.
11600.

10,676,118.

( 1 ) 35-1875662 IC 2 ) 35-0918397 |

CRIDER & CRIDER, INC. IRIETH RILEY CONSTRUCTION |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ e

298200000 2982.00] 3050.00000 3050.00]

| |

221.00000 3536.00] 225.00000 3600.00]

| |

356.00000 2848.00] 360.00000 2880.00]

| |

0.98000 3573.08] 1.00000 3646.00]

| |

6.50000 747.50] 6.60000 759.00]

| |

1.05000 1223.25] 1.07000 1246.55|

| |

| |

0.98000 9774.52] 1.00000 9974.00]

I I

18.00000 2874.60] 18.35000 2930.50]

I I

18.00000 3546.00] 18.35000 3614.95]

| |

| |

4.50000 2925.00] 4.60000 2990.00]

I I

78.00000 4290.00] 79.50000 4372.50]

I I

110.00000 5830.00] 112.00000 5936.00]

I I

6.60000 1320.00] 7.00000 1400.00]

| |

| |

17.00000 6307.00] 18.00000 6678.00]

| |

2274.00000 4548.00]| 2340.00000 4680.00]

| |

$ 9,957,907.24] $  10,177,000.00]
____________________________ A

$ 9,957,907.24] $  10,177,000.00]

10,676,118.

T

.00

.00

.00

.30

.75

50

70

30

00

00

00

00

00

75

00

58

58




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 225 -1
VENDOR RANKING

CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 12/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : E560004
E560004
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1878024 RAGLE, INC. $ 10,387,386.59 100.0000%
2 35-1057095 BLANKENBERGER BROTHERS $ 11,290,000.00 108.6895%
3  35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 11,889,827.19 114.4641%



ENGINEER"S ESTIMATE: $ 11,360,000
CALL ORDER : 225
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28494-B

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

VANDERBURGH

DATE :
PAGE :

04/11/07
225 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROAD REHABILITATION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 2.000 EACH
RADIO

0003 105-07040 26.000 MOS
FIELD OFFICE, C

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 26.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 52.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0010 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP
CLEARING RIGHT OF WAY

0013 202-02240 5787.000 m2
PAVEMENT REMOVAL

0014 202-02271 3.000 EACH
HEADWALL, REMOVE

0015 202-02272 265.000 m
PAVED SIDE DITCH, REMOVE

0016 202-02279 2682.000 m
CURB AND GUTTER, REMOVE

0017 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE ,PARCEL
NUMBER 6, HOUSE AND SHED

3 ) 35-1009310
EIG BROTHERS LUMBER & CONSTR

UNIT PRICE

230000.

160.

2250.

100.

105.

125.

1.

1

595000.

720000.

21.

750.

26.

25.

13850.

00000

00000

00000

00000

00000

00000

00000

.00000

-00000

.00000

00000

00000

60000

00000

00000

50000

00000

AMOUN

230000.

320.

58500.

100.

2730.

6500.

1.

1

595000.

720000.

124999.

2250.

6890.

68391.

13850.

IC 1 ) 35-1878024 IC 2 ) 35-1057095 |
IRAGLE, INC. | BLANKENBERGER BROTHERS |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| | |
| 150000.00000 150000.00] 285000.00000 285000.00]
| | |
| 150.00000 300.00] 230.00000 460.00]
| | |
| 1500.00000 39000.00] 2300.00000 59800.00]|
| | |
| 200.00000 200.00] 230.00000 230.00]
| | |
| 120.00000 3120.00] 92.00000 2392.00]
| | |
| 80.00000 4160.00] 69.00000 3588.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 519000.00000 519000.00] 564500.00000 564500.00]
| | |
| 207000.00000 207000.00] 225800.00000 225800.00]
| | |
I 7.00000 40509.00] 21.00000 121527.00]
| | |
| 275.00000 825.00] 1750.00000 5250.00]
| | |
I 15.00000 3975.00] 33.00000 8745_00]
| | |
| 12.00000 32184.00] 15.00000 40230.00]
| | |
I 7000.00000 7000.00]  13600.00000 13600.00]
| | |
| | |

T

00

00

00

00

00

00

00

.00

.00

.00

00

00

20

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

04/11/07
225 -3

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-03000 LUMP | 7500.00000 7500.00]  13600.00000 13600.00]  12650.00000 12650.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL I I |
NUMBER 7, HOUSE I I |
0019 202-03000 LUMP | 8500.00000 8500.00]  17400.00000 17400.00]  11750.00000 11750.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL I | I
NUMBER 8, HOUSE AND GARAGE I I |
0020 202-03135 25.000 m2 | 100.00000 2500.00] 55.00000 1375.00] 65.00000 1625.00
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I | |
0021 202-52710 4481.000 m2 | 12.00000 53772.00] 10.00000 44810.00] 23.00000 103063.00
SIDEWALK, CONCRETE, REMOVE I I |
0022 202-74070 1.000 EACH | 1500.00000 1500.00] 470.00000 470.00] 5800.00000 5800.00
OVERHEAD SIGN STRUCTURE, CABLE SPAN, I | |
REMOVE I I |
0023 202-74080 3.000 EACH | 1500.00000 4500.00] 680.00000 2040.00] 1250.00000 3750.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, I I |
REMOVE I | |
0024 202-91351 200.000 m I 60.00000 12000.00] 26.00000 5200.00] 53.00000 10600.00
TRACK, REMOVE I I |
0025 202-96035 136.000 m I 250.00000 34000.00] 145.00000 19720.00] 178.00000 24208.00
CONCRETE WALL, REMOVE I | |
0026 202-96632 3.000 EACH | 750.00000 2250.00] 850.00000 2550.00] 1125.00000 3375.00
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | I |
0027 203-02000 20595.000 m3 | 23.50000 483982.50] 16.00000 329520.00] 18.25000 375858.75
EXCAVATION, COMMON I I |
0028 205-03371 20.000 m3 | 20.00000 400.00] 27.00000 540.00] 32.00000 640.00
SEDIMENT REMOVE I I |
0029 205-06933 12.000 EACH | 75.00000 900.00] 180.00000 2160.00] 80.00000 960.00
TEMPORARY DITCH INLET PROTECTION I I |
0030 205-06934 5.000 Mg | 412.50000 2062.50] 470.00000 2350.00] 440.00000 2200.00
TEMPORARY MULCHING I I |
0031 205-06937 1342.000 m I 3.95000 5300.90] 7.00000 9394.00] 4.20000 5636.40
TEMPORARY SILT FENCE I I |
0032 206-51817 336.000 m2 | 125.00000 42000.00] 220.00000 73920.00] 380.00000 127680.00
SHEET PILING, STEEL I I |
0033 207-08268 52518.000 m2 | 20.00000 1050360.00| 16.00000 840288.00] 13.50000 708993.00
SUBGRADE TREATMENT, TYPE IV I I |
0034 211-07454 12196.000 m3 | 25.00000 304900.00] 36.00000 439056.00] 23.50000 286606.00
| | |

STRUCTURE BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
225 -4

GUARDRAIL TERMINAL SYSTEM, W BEAM,

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 | 2 ) 35-1057095 | 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 301-07448 3320.000 Mg | 25.00000 83000.00] 19.00000 63080.00] 31.80000 105576.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0036 303-01180 260.000 Mg | 25.00000 6500.00] 37.00000 9620.00] 31.80000 8268.00
COMPACTED AGGREGATE, NO. 53 I I |
0037 304-07489 114.000 Mg | 50.00000 5700.00] 171.00000 19494.00] 128.00000 14592.00
HMA PATCHING, TYPE A I I |
0038 306-08043 186.000 m2 | 15.00000 2790.00] 16.00000 2976.00] 16.25000 3022.50
MILLING, TRANSITION I I |
0039 401-07334 3247.000 Mg | 84.00000 272748.00] 96.00000 311712.00] 88.20000 286385.40
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0040 401-07403 5412.000 Mg | 67.00000 362604.00] 76.00000 411312.00] 70.35000 380734.20
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0041 401-07424 30378.000 Mg | 51.50000 1564467 .00 59.00000 1792302.00] 5410000 1643449.80
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0042 402-07432 194.000 Mg | 105.00000 20370.00] 120.00000 23280.00] 110.25000 21388.50
HMA SURFACE, TYPE A I I |
0043 402-07433 455.000 Mg | 85.00000 38675.00] 97.00000 44135.00] 89.25000 40608.75
HMA SURFACE, TYPE B I I |
0044 402-07435 323.000 Mg | 80.00000 25840.00] 91.00000 29393.00] 8400000 27132.00
HMA INTERMEDIATE, TYPE A I I |
0045 402-07438 757.000 Mg | 75.00000 56775.00] 85.00000 64345.00] 78.75000 59613.75
HMA INTERMEDIATE, TYPE B I | |
0046 402-07440 1127.000 Mg | 70.25000 79171.75] 80.00000 90160.00] 73.75000 83116.25
HMA BASE, TYPE A I I |
0047 402-07441 3199.000 Mg | 64.00000 204736.00]| 73.00000 233527.00] 67.25000 215132.75
HMA BASE, TYPE B I | |
0048 402-07450 5.000 Mg | 67.00000 335.00] 76.00000 380.00] 70.35000 351.75
HMA WEDGE AND LEVEL, TYPE A I I |
0049 402-07451 56.000 Mg | 67.00000 3752.00] 76.00000 4256.00] 70.35000 3939.60
HMA WEDGE AND LEVEL, TYPE B I | |
0050 402-07453 246.000 Mg | 150.00000 36900.00] 171.00000 42066.00] 208.00000 51168.00
HMA FOR TEMPORARY PAVEMENT I I |
0051 406-05520 443.000 Mg | 0.01000 4.43] 0.50000 221.50] 35.00000 15505.00
ASPHALT FOR TACK COAT | | |
0052 502-06457 343.000 m2 | 45_00000 15435.00] 55.00000 18865.00] 47.70000 16361.10
PCCP, 225 mm I I |
0053 506-06333 159.000 m2 | 35.00000 5565.00| 115.00000 18285.00] 37.10000 5898.90
PCCP PATCHING, FULL DEPTH I | |
0054 601-01740 1.000 EACH | 179500000 1795.00] 2400.00000 2400.00] 190500000 1905.00
| | |
I I |

CURVED, 4 ,MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 225 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 601-01848 2.000 EACH | 1795.00000 3590.00] 2350.00000 4700.00] 1905.00000 3810.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 5 I I |
0056 601-02621 21.000 m I 66.00000 1386.00] 102.00000 2142.00] 70.00000 1470.00
GUARDRAIL, W BEAM, 1.905 m SPACING, I | |
MODIFIED I I |
0057 601-05999 2.000 EACH | 95_00000 190.00] 68.00000 136.00] 100.00000 200.00
CURVED TERMINAL END I I |
0058 601-94689 1.000 EACH | 2395.00000 2395.00] 2800.00000 2800.00] 2540.00000 2540.00
GUARDRAIL END TREATMENT, 0S I I |
0059 601-99105 313.000 m I 57.00000 17841.00] 62.00000 19406.00] 61.00000 19093.00
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0060 603-06045 66.000 m I 70.53000 4654 .98 59.00000 3894.00] 75.00000 4950.00
FENCE, CHAIN LINK, 1220 mm I I |
0061 604-07894 101.000 m2 | 90.00000 9090.00]| 120.00000 12120.00] 95.40000 9635.40
CURB RAMP, CONCRETE, A I I |
0062 604-07898 9.000 m2 | 200.00000 1800.00] 100.00000 900.00] 212.00000 1908.00
CURB RAMP, CONCRETE, D I I |
0063 604-07902 39.000 m2 | 60.00000 2340.00] 120.00000 4680.00] 63.60000 2480.40
CURB RAMP, CONCRETE, H I I |
0064 604-07902 2.000 m2 | 100.00000 200.00] 120.00000 240.00] 106.00000 212.00
CURB RAMP, CONCRETE, H ,MODIFIED I | |
0065 604-07903 19.000 m2 | 85.00000 1615.00] 120.00000 2280.00] 90.10000 1711.90
CURB RAMP, CONCRETE, K I I |
0066 604-07903 275.000 m2 | 80.00000 22000.00] 120.00000 33000.00] 84_80000 23320.00
CURB RAMP, CONCRETE, K ,MODIFIED I | |
0067 604-44251 5.000 m3 | 550.00000 2750.00] 570.00000 2850.00] 583.00000 2915.00
STEPS, CONCRETE I I |
0068 604-91531 5083.000 m2 | 26.50000 134699 .50 4200000 213486.00] 28.10000 142832.30
SIDEWALK, CONCRETE, 100 mm I | |
0069 605-06090 75.000 m I 15.00000 1125.00] 47.00000 3525.00] 16.00000 1200.00
CURB, INTEGRAL, CONCRETE I I |
0070 605-06120 34.000 m I 60.00000 2040.00] 58.00000 1972.00] 63.60000 2162.40
CURB, CONCRETE I | |
0071 605-06125 168.000 m I 60.00000 10080.00] 62.00000 10416.00] 63.60000 10684.80
CURB, CONCRETE, MODIFIED I I |
0072 605-06155 4389.000 m I 36.50000 160198.50] 38.00000 166782.00]| 38.70000 169854 .30
CURB AND GUTTER, CONCRETE, MODIFIED I | |
0073 605-06155 345.000 m I 60.00000 20700.00] 68.00000 23460.00] 63.60000 21942 .00
| | |

CURB AND GUTTER, CONCRETE, MODIFIED , 11



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
225 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0074 605-06275 119.000 m2 | 105.00000 12495.00] 5400000 6426.00] 111.50000 13268.50
CENTER CURB, D, CONCRETE, MODIFIED I I |
0075 605-94811 2.000 EACH | 300.00000 600.00]| 740.00000 1480.00] 318.00000 636.00
CURB TURNOUT I I |
0076 605-96305 13.000 m I 50.00000 650.00] 38.00000 494 _00] 53.00000 689.00
CURB AND GUTTER, CONCRETE, DEPRESSED I I |
0077 607-06175 10.000 m I 85.00000 850.00] 51.00000 510.00] 90.10000 901.00
GUTTER, CONCRETE I I |
0078 607-06335 211.000 m I 50.00000 10550.00] 192.00000 40512.00] 53.00000 11183.00
PAVED SIDE DITCH, A I I |
0079 607-06340 90.000 m I 70.00000 6300.00] 200.00000 18000.00] 7425000 6682.50
PAVED SIDE DITCH, B I I |
0080 610-07486 1473.000 Mg | 88.00000 129624 .00 100.00000 147300.00] 92.40000 136105.20
HMA FOR APPROACHES, TYPE A I I |
0081 610-07487 125.000 Mg | 125.00000 15625.00] 142.00000 17750.00] 131.25000 1640625
HMA FOR APPROACHES, TYPE B I I |
0082 610-05330 5582.000 m2 | 34.50000 192579.00] 43.00000 240026.00] 36.60000 204301.20
PCCP FOR APPROACHES I I |
0083 611-06497 2.000 EACH | 115.00000 230.00] 217.00000 434_00] 125.00000 250.00
MAILBOX ASSEMBLY, SINGLE I I |
0084 615-06505 16.000 EACH | 495.00000 7920.00] 680.00000 10880.00] 525.00000 8400.00
MONUMENT, B I | |
0085 615-06527 3.000 EACH | 495.00000 1485.00] 560.00000 1680.00] 525.00000 1575.00
MONUMENT, SECTION CORNER I I |
0086 616-02320 1422.000 m2 | 2.75000 3910.50] 3.00000 4266.00] 2.40000 3412.80
GEOTEXTILES I | |
0087 616-04918 95.000 m2 | 25.00000 2375.00] 67.00000 6365.00]| 130.00000 12350.00
LIMESTONE , BOULDER, FRESHWATER I I |
0088 616-05688 16.000 Mg | 30.00000 480.00] 67.00000 1072.00] 5200000 832.00
RIPRAP, CLASS 1 I | |
0089 616-06405 4.000 Mg | 30.00000 120.00] 86.00000 344.00] 44.00000 176.00
RIPRAP, REVETMENT I I |
0090 621-01004 2.000 EACH | 690.00000 1380.00] 780.00000 1560.00] 730.00000 1460.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0091 621-02770 4438.000 m2 | 1.37000 6080.06| 1.50000 6657.00] 1.45000 6435.10
EROSION CONTROL BLANKET I I |
0092 621-06545 1.000 Mg | 500.00000 500.00] 570.00000 570.00] 530.00000 530.00
| | |

FERTILIZER



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

04/11/07
225 -7

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0093 621-06557 90.000 kg | 6.00000 540.00] 7.00000 630.00] 6.40000 576.00
SEED MIXTURE, T I I |
0094 621-06559 4788.000 m2 | 0.35000 1675.80] 0.50000 2394.00] 0.38000 1819.44
MULCHED SEEDING, R I I |
0095 621-06567 299.000 kL | 0.50000 149.50] 0.60000 179.40] 0.55000 164.45
WATER I I |
0096 621-06575 16601.000 m2 | 3.18000 52791.18] 3.60000 59763.60] 3.40000 56443 .40
SODDING, NURSERY I I |
0097 621-07109 LUMP | 8500.00000 8500.00] 1880.00000 1880.00]  15500.00000 15500.00
WATER PUMPING ,LAKE I I |
0098 703-51030 49213.000 kg | 2.20000 108268.60]| 2.00000 9842600 2.35000 115650.55
REINFORCING STEEL I I |
0099 706-92237 5.000 m I 830.00000 4150.00] 490.00000 2450.00] 455_.00000 2275.00
HANDRAIL, STEEL I I |
0100 714-44240 885.000 m3 | 850.00000 752250.00]| 750.00000 663750.00] 748 .00000 661980.00
CONCRETE, A, STRUCTURES I I |
0101 715-01471 1.000 EACH | 475.00000 475.00] 350.00000 350.00] 750.00000 750.00
PIPE END SECTION, PRECAST CONCRETE, 375 | I |
mm | | |
0102 715-01472 2.000 EACH | 520.00000 1040.00] 390.00000 780.00] 810.00000 1620.00
PIPE END SECTION, PRECAST CONCRETE, 450 | I |
mm | | |
0103 715-01765 3.000 EACH | 350.00000 1050.00] 340.00000 1020.00] 740.00000 2220.00
PIPE END SECTION, PRECAST CONCRETE, 300 | I |
mm I | |
0104 715-01959 7.000 EACH | 5000.00000 35000.00] 285.00000 1995.00] 460.00000 3220.00
CORP. COCK, 19 mm I I |
0105 715-03033 1.000 EACH | 2500.00000 2500.00] 142500000 1425_00] 1365.00000 1365.00
BLOW OFF ASSEMBLY ,PERM 100mm I I |
0106 715-03033 1.000 EACH | 3000.00000 3000.00] 1970.00000 1970.00] 1885.00000 1885.00
BLOW OFF ASSEMBLY ,PERM 300mm I I |
0107 715-03033 14.000 EACH | 1500.00000 21000.00] 950.00000 13300.00] 825.00000 11550.00
BLOW OFF ASSEMBLY ,TEMP 50mm I I |
0108 715-03584 1.000 EACH | 650.00000 650.00] 750.00000 750.00] 845.00000 845.00
SAFETY METAL END SECTION, 4:1, 450 mm | I |
0109 715-04612 12.000 m I 625.00000 7500.00] 300.00000 3600.00] 358.00000 4296.00
PIPE ,SANITARY SEWER, DEFORMED, > 17 sq | | |
0110 715-05024 86.000 m I 250.00000 21500.00] 350.00000 30100.00] 316.00000 27176.00
| | |

PIPE, TYPE 2, CIRCULAR, 900 mm



ENGINEER"S ESTIMATE: $ 11,360,000
CALL ORDER : 225
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28494-B

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

VANDERBURGH

DATE :
PAGE :

04/11/07
225 -8

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0111 715-05149 1395.000 m
PIPE, TYPE 2, 300 mm

0112 715-05151 391.000 m
PIPE, TYPE 2, 375 mm

0113 715-05152 527.000 m
PIPE, TYPE 2, 450 mm

0114 715-05154 70.000 m
PIPE, TYPE 2, 600 mm

0115 715-05156 575.000 m
PIPE, TYPE 2, 750 mm

0116 715-05159 193.000 m
PIPE, TYPE 2, 1050 mm

0117 715-05161 394.000 m
PIPE, TYPE 2, 1200 mm

0118 715-05163 31.000 m
PIPE, TYPE 2, 1500 mm

0119 715-05335 11.000 m
PIPE, TYPE 2, MIN. AREA 0.47
m2

0120 715-05408 52.000 m
PIPE, SANITARY SEWER, 200 mm

0121 715-05711 231.000 m
PIPE, SANITARY SEWER, 150 mm

0122 715-07071 1.000 EACH
SAFETY METAL END SECTION, 4:1, 750 mm

CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,

DEFORMED,

0123 715-07135 1.000 EACH
CONCRETE ANCHOR, 750 mm
0124 715-07780 2.000 EACH

SAFETY METAL END SECTION, 4:1, MIN.
AREA 0.47 m2

0125 715-44276 670.000 m
PIPE, PVC, PERF., 100 mm

0126 715-92037 169.000 m
PIPE, PVC, 100 mm

0127 715-96389 2.000 EACH

PIPE END SECTION, PRECAST CONCRETE, 600
mm

0128 720-04682
INLET , MODIFIED

3.000 EACH

3 ) 35-1009310
EIG BROTHERS LUMBER & CONSTR

UNIT PRICE

235.

248.

378.

488.

876.

252.

247.

42.

1765.

1150.

2260.

29.

29.

765.

4650.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

255285.

67643.

81158.

16450.

142600.

72954.

192272.

27156.

2772.

12844.

9702.

1765.

1150.

4520.

19430.

4901.

1530.

13950.

( 1 ) 35-1878024 IC 2 ) 35-1057095 l
RAGLE, INC. | BLANKENBERGER BROTHERS |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
© 130.00000 181350 001 215.00000 299925 001 183.00000 255235
135.00000 52785.00I 220.00000 seozo.ool
160.00000 84320.00I 230.00000 121210.00}
200.00000 14ooo.ooI 275.00000 19250.00}
250.00000 143750.ool 290.00000 166750.00:
350.00000 67550.00I 405.00000 78165.00:
450.00000 177300.ool 46500000 183210.00:
625.00000 19375.00I 600.00000 18600.00:
420.00000 4620.00I 385.00000 4235.00}
| |
245_00000 1274o.ool 200.00000 104oo.oo=
85.00000 19635.00I 190.00000 43890.00:
206500000 2065.00I 1500.00000 1500.oo=
2000.00000 zooo.ool 1800.00000 1800.00:
2500.00000 5ooo.ooI 1800.00000 3600.00:
| |
12.00000 8040.00I 45.00000 30150.00}
30.00000 507o.ool 60.00000 1014o.oo=
625.00000 1250.00I 580.00000 1160.00:
| |
2350.00000 7050.ooi 3300.00000 9900.00!

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

04/11/07
225 -9

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0129 720-07309 15.000 m I 450.00000 6750.00] 610.00000 9150.00] 432.00000 6480.00
TRENCH DRAIN I I |
0130 720-44000 57.000 EACH | 600.00000 34200.00] 500.00000 28500.00] 415_.00000 23655.00
CASTING, ADJUST TO GRADE I I |
0131 720-45005 1.000 EACH | 2200.00000 2200.00] 2200.00000 2200.00] 1850.00000 1850.00
INLET, A2 I I |
0132 720-45045 5.000 EACH | 2200.00000 11000.00] 2200.00000 11000.00] 2850.00000 14250.00
INLET, J10 I I |
0133 720-45055 1.000 EACH | 2200.00000 2200.00] 2200.00000 2200.00] 2980.00000 2980.00
INLET, M10 I I |
0134 720-45105 5.000 EACH | 2200.00000 11000.00] 2200.00000 11000.00] 1890.00000 9450.00
INLET, A2, MODIFIED I I |
0135 720-45145 62.000 EACH | 2200.00000 136400.00] 2200.00000 136400.00] 2850.00000 176700.00
INLET, J10, MODIFIED I I |
0136 720-45155 44.000 EACH | 2200.00000 96800.00] 2200.00000 96800.00] 2980.00000 131120.00
INLET, M10, MODIFIED I I |
0137 720-45260 1.000 EACH | 1200.00000 1200.00] 2000.00000 2000.00] 1650.00000 1650.00
PIPE CATCH BASIN, 300 mm I I |
0138 720-45275 6.000 EACH | 1400.00000 8400.00] 2350.00000 14100.00] 2270.00000 13620.00
PIPE CATCH BASIN, 600 mm I I |
0139 720-45375 5.000 EACH | 1400.00000 7000.00] 2600.00000 13000.00] 2570.00000 12850.00
PIPE CATCH BASIN, 600 mm, MODIFIED I | |
0140 720-45410 22.000 EACH | 4000.00000 88000.00] 2900.00000 63800.00] 3260.00000 71720.00
MANHOLE, C4 I I |
0141 720-45415 7.000 EACH | 5250.00000 36750.00] 4100.00000 28700.00] 4360.00000 30520.00
MANHOLE, D4 I | |
0142 720-45416 5.000 EACH | 8100.00000 40500.00]  10000.00000 50000.00]  14650.00000 73250.00
MANHOLE, E4 I I |
0143 720-45510 3.000 EACH | 8500.00000 25500.00] 3250.00000 9750.00] 6155.00000 18465.00
MANHOLE, C4, MODIFIED ,SANITARY I | |
0144 720-45520 1.000 EACH |  17000.00000 17000.00]  11200.00000 11200.00]  77500.00000 77500.00
MANHOLE, E4, MODIFIED ,SANITARY I I |
0145 720-93411 1.000 EACH | 3250.00000 3250.00] 1900.00000 1900.00] 3290.00000 3290.00
INLET, C15, MODIFIED I | |
0146 720-94612 8.000 EACH | 6000.00000 48000.00] 4900.00000 39200.00] 7100.00000 56800.00
MANHOLE, K4 I I |
0147 720-94847 18.000 EACH | 2750.00000 49500.00] 2400.00000 43200.00] 3775.00000 67950.00
INLET, R13, MODIFIED I | |
0148 720-95422 3.000 EACH | 5000.00000 15000.00] 4200.00000 12600.00] 4850.00000 14550.00
| | |

MANHOLE, J4



ENGINEER"S ESTIMATE: $ 11,360,000

CALL ORDER
LETTING DATE :

: 225

03721707 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28494-B

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

VANDERBURGH

DATE :
PAGE :

04/11/07
225 -10

LINE NO /7 ITEM CODE
ITEM DESCRIPTION

0149 732-03063

/ ALT

QUANTITY

TAPPING SLEEVE ,150 mm

0150 732-03063

TAPPING SLEEVE ,200mm

0151 732-03063

TAPPING SLEEVE ,300mm

0152 732-03064

3.000

TAPPING VALVE ,150 mm

0153 732-03064

1.000

TAPPING VALVE ,200mm

0154 732-03064

2.000

TAPPING VALVE ,300mm

0155 732-03072

TEE ,200X150X200
0156 732-03072

TEE ,200X200X150
0157 732-03072

TEE ,200X200X200
0158 732-03072

TEE ,300X200X200
0159 732-03072

TEE ,300X200X300
0160 732-03072

TEE ,300X300X150
0161 732-03072

TEE ,300X300X200
0162 732-03072

TEE ,300X300X300
0163 732-03072

TEE ,500X500X500
0164 732-03074

REDUCER ,200X100
0165 732-03074

REDUCER ,200X150
0166 732-03074

REDUCER ,400X300
0167 732-03074

REDUCER ,500X300
0168 732-04596

2.000

7.000

1.000

1.000

3.000

2.000

5.000

3.000

1.000

1.000

1.000

1.000

1.000

70.000

WATER SERVICE ,LINE, RENEWAL

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

3 ) 35-1009310
EIG BROTHERS LUMBER & CONSTR

1150.
2285.
535.
535.
540.
790.
980.
610.
650.
760.
2875.
210.
215.
791.
1325.

1475.

UNIT PRICE

-00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

1150.

4570.

1070.

3745.

540.

790.

2940.

1220.

3250.

2280.

2875.

210.

215.

791.

1325.

103250.

( 1 ) 35-1878024 IC 2 ) 35-1057095 l
RAGLE, INC. | BLANKENBERGER BROTHERS |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
© 1000.00000 3000.00] 80000000 2400.00] | 2415.00000 7245
800.00000 800.00I 930.00000 93o.oo=
1300.00000 2eoo.ool 1460.00000 2920.oo=
2300.00000 sgoo.ool 1630.00000 4890.00:
3000.00000 3ooo.ooI 2050.00000 2050.oo=
4500.00000 9ooo.ool 3450.00000 egoo.ool
500.00000 1ooo.ooI 630.00000 1260.00:
500.00000 3500.00I 440.00000 3080.00:
500.00000 5oo.ooI 470.00000 47o.oo=
650.00000 650.00I 780.00000 780.00:
700.00000 21oo.ooI 1000.00000 3ooo.oo=
750.00000 1soo.ool 700.00000 14oo.oo=
750.00000 3750.ool 740.00000 37oo.oo=
850.00000 2550.00I 920.00000 2760.00:
3300.00000 3300.ool 2800.00000 zsoo.ooi
250.00000 250.00I 320.00000 320.oo=
300.00000 3oo.ool 330.00000 330.oo=
650.00000 eso.ool 950.00000 950.oo=
1300.00000 13oo.ool 1500.00000 1500.oo=
2300.00000 lGlOO0.00i 2300.00000 161000.00!

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 11,360,000

CALL ORDER
LETTING DATE :

SET-ASIDE :

: 225
03/21/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28494-B

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

VANDERBURGH

DATE :
PAGE :

04/11/07
225 -11

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0169 732-04776 8.000
BEND ,100mm, 45 DEG

0170 732-04776 9.000
BEND ,150mm, 45 DEG

0171 732-04776 2.000
BEND ,150mm, 90 DEG

0172 732-04776 13.000
BEND ,200mm, 45 DEG

0173 732-04776 2.000
BEND ,300mm, 22.5 DEG

0174 732-04776 100.000
BEND ,300mm, 45 DEG

0175 732-04776 1.000
BEND ,300mm, 90 DEG

0176 732-04776 1.000
BEND ,400mm, 45 DEG

0177 732-04776 6.000
BEND ,500mm, 45 DEG

0178 732-04836 2.000
GATE VALVE ,100mm

0179 732-04836 10.000
GATE VALVE ,150mm

0180 732-04836 12.000
GATE VALVE ,200mm

0181 732-04836 13.000
GATE VALVE ,300mm

0182 732-04836 2.000
GATE VALVE ,500mm

0183 732-04837 1.000
PLUG ,MJ 100mm

0184 732-04837 5.000
PLUG ,MJ 200mm

0185 732-04837 1.000
PLUG ,MJ 300mm

0186 732-04837 1.000
PLUG ,MJ150mm

0187 732-04964 8.000
WATER MAIN , 200mm, DUCTILE IRON,

0188 732-04964 2.000
WATER MAIN , 400mm, PVC, C900

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

CL 52

3 ) 35-1009310
EIG BROTHERS LUMBER & CONSTR

425.
825.
875.
1225.
1800.
2740.
815.
900.
1185.
1950.
12500.
75.
105.
150.
88.
155.

375.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

5525.

1650.

87500.

1225.

1800.

16440.

1630.

9000.

14220.

25350.

25000.

75.

525.

150.

88.

1240.

750.

( 1 ) 35-1878024 IC 2 ) 35-1057095 l
RAGLE, INC. | BLANKENBERGER BROTHERS |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 200.00000  1600.00]  190.00000  1520.00]  230.00000 1840
225_00000 2025 ooI 300.00000 2700 ool
300.00000 eoo.ool 310.00000 620.00:
400.00000 5200.00I 420.00000 5460.00:
700.00000 14oo.ooI 750.00000 1500.oo=
450.00000 4sooo.ool 770.00000 77ooo.oo=
700.00000 7oo.ooI 800.00000 soo.ooi
1500.00000 1500.00I 1780.00000 1780.00:
2300.00000 13800.00I 2250.00000 13500.00}
1200.00000 24oo.ooI 780.00000 1560.00:
1500.00000 1sooo.ool 950.00000 9500.oo=
2000.00000 24ooo.ool 1300.00000 15600.00:
3000.00000 39000.00} 2100.00000 27300.00}
16000.00000 3zooo.ool 12100.00000 24zoo.oo=
200.00000 zoo.ool 150.00000 150.oo=
300.00000 1soo.ool 260.00000 1300.oo=
400.00000 4oo.ool 390.00000 390.oo=
250.00000 250.00I 160.00000 160.00:
550.00000 44oo.ool 260.00000 zoso.ooi
1500.00000 3000.00! 800.00000 1600.00!

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
225 -12

TEMPORARY TRANSVERSE PAVEMENT MARKING,

600 mm

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 | 2 ) 35-1057095 | 3 ) 35-1009310
|RAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0189 732-04964 36.000 m | 325.00000 11700.00] 310.00000 11160.00] 215.00000 7740.00
WATER MAIN , 500mm, PVC, C900 | | |
0190 732-04964 8.000 m | 500.00000 4000.00] 230.00000 1840.00] 135.00000 1080.00
WATER MAIN ,100mm, DUCTILE IRON, CL 52 | | |
0191 732-04964 45.000 m | 65.00000 2925.00] 220.00000 9900.00] 81.00000 3645.00
WATER MAIN ,100mm, PVC, C900 | | |
0192 732-04964 74.000 m | 225.00000 16650.00] 260.00000 19240.00] 120.00000 8880.00
WATER MAIN ,150mm, DUCTILE IRON, CL 52 | | |
0193 732-04964 206.000 m | 115.00000 23690.00] 240.00000 49440.00] 98.00000 20188.00
WATER MAIN ,200mm, PVC, C900 | | |
0194 732-04964 76.000 m | 400.00000 30400.00] 310.00000 23560.00] 200.00000 15200.00
WATER MAIN ,300mm, DUCTILE IRON, CL 52 | | |
0195 732-04964 571.000 m | 125.00000 71375.00] 260.00000 148460.00] 150.00000 85650.00
WATER MAIN ,300mm, PVC, C900 | | |
0196 732-04964 911.000 m | 55.00000 50105.00] 60.00000 54660.00] 120.00000 109320.00
WATER MAIN ,REMOVE | | |
0197 732-07653 241.000 Mg | 25.00000 6025.00] 31.00000 7471.00] 25.60000 6169.60
COARSE AGGREGATE, NO. 8 | | |
0198 732-91742 12.000 EACH | 4200.00000 50400.00] 2550.00000 30600.00] 2955.00000 35460.00
FIRE HYDRANT | | |
0199 732-91742 2.000 EACH | 1800.00000 3600.00] 1000.00000 2000.00] 1525.00000 3050.00
FIRE HYDRANT ,ADJUST TO GRADE | | |
0200 801-01504 12.000 EACH | 75.00000 900.00] 86.00000 1032.00] 80.00000 960.00
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0201 801-03290 1.000 EACH | 495.00000 495.00] 627.00000 627.00] 525.00000 525.00
CONSTRUCTION SIGN, C | | |
0202 801-04308 24.000 EACH | 790.00000 18960.00] 1350.00000 32400.00] 840.00000 20160.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0203 801-06203 6565.000 m | 0.92000 6039.80] 1.00000 6565.00] 0.98000 6433.70
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0204 801-06207 3499.000 m | 3.25000 11371.75] 3.60000 12596 .40] 3.50000 12246.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0205 801-06212 1.000 EACH | 75.00000 75.00] 285.00000 285.00] 80.00000 80.00
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, WORD (ONLY) | | |
0206 801-06216 94.000 m | 9.90000 930.60] 12.00000 1128.00] 11.00000 1034.00
| I |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
225 -13
TABULATION OF BIDS

SIGNAL SUPPORT FOUNDATION, 900 mm X 900

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
IRAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0207 801-06218 4.000 m I 35.00000 140.00] 57.00000 228.00] 37.00000 148.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm I I |
0208 801-06625 15.000 EACH | 125.00000 1875.00] 171.00000 2565.00] 135.00000 2025.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0209 801-06640 49.000 EACH | 265.00000 12985.00] 513.00000 25137.00] 280.00000 13720.00
CONSTRUCTION SIGN, A I I |
0210 801-06645 17.000 EACH | 65.00000 1105.00] 97.00000 1649._00] 70.00000 1190.00
CONSTRUCTION SIGN, B I | |
0211 801-06775 LUMP | 179000.00000 179000.00] 127562.70000 127562.70] 750000.00000 750000.00
MAINTAINING TRAFFIC I I |
0212 801-07119 163.000 m I 9447000 15398.61] 114.00000 18582.00] 100.00000 16300.00
BARRICADE, 111-B I | |
0213 801-09133 4.000 EACH | 21000.00000 84000.00]  18800.00000 75200.00]  22260.00000 89040.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0214 801-94295 12.000 EACH | 14400000 1728.00] 160.00000 1920.00] 170.00000 2040.00
SIGNAL HEAD, RELOCATE I | |
0215 802-05701 266.000 m I 4200000 11172.00] 48.00000 12768.00] 46.00000 12236.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0216 802-05702 20.000 m I 39.60000 792.00] 4500000 900.00] 36.00000 720.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0217 802-07059 80.000 EACH | 25.00000 2000.00] 28.00000 2240.00] 65.00000 5200.00
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0218 802-07060 1.000 EACH | 60.00000 60.00] 68.00000 68.00] 255.00000 255.00
SIGN, SHEET, RELOCATE I I |
0219 802-76025 38.000 m2 | 168.00000 6384.00] 190.00000 7220.00] 265.00000 10070.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0220 802-76035 9.000 m2 | 192.00000 1728.00] 220.00000 1980.00] 285.00000 2565.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0221 802-76045 23.000 m2 | 216.00000 4968.00] 250.00000 5750.00] 305.00000 7015.00
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0222 805-01815 4.000 EACH | 1740.00000 6960.00] 1980.00000 7920.00] 2025.00000 8100.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0223 805-01816 6.000 EACH | 100000000 6000.00] 1140.00000 6840.00]| 1115.00000 6690.00
| | |
I I |

mm X 2500 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 225 -14
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER  : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
SET-ASIDE :
( 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
RAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ e
0224 805-01842 27.000 EACH 720.00000 19440.00] 820.00000 22140.00] 755.00000 20385.00
HANDHOLE, SIGNAL
0225 805-01844 1150.000 m 48.00000 55200.00 55.00000 63250.00 51.00000 58650.00
CONDUIT, STEEL, GALVANIZED, 50 mm,
UNDERGROUND
0226 805-01861 770.000 m 6.25000 4812.50 7.00000 5390.00 5.80000 4466.00
SIGNAL CABLE, INTERCONNECT, 12C/19
0227 805-02036 1.000 EACH 2520.00000 2520.00 2900.00000 2900.00 2630.00000 2630.00
SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM
0228 805-02069 1.000 EACH 2832.00000 2832.00 3200.00000 3200.00 2915.00000 2915.00
SIGNAL CANTILEVER STRUCTURE, 7.6 m
0229 805-02072 1.000 EACH 2916.00000 2916.00 3300.00000 3300.00 3110.00000 3110.00
SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM
0230 805-02073 1.000 EACH 3120.00000 3120.00 3550.00000 3550.00 3280.00000 3280.00
SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM
0231 805-02077 4.000 EACH 3480.00000 13920.00 4000.00000 16000.00 3585.00000 14340.00
SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM
680.00000 680.00 1635.00000 1635.00
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT
0233 805-02152 24.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 450mm

0234 805-05698 2.000 EACH
SIGNAL SUPPORT FOUNDATION, 750 mm X 750
mm X 2100 mm

1000.00000 2000.00 1140.00000 2280.00 1010.00000 2020.00

0235 805-78100 3.000 EACH 10320.00000 30960.00 11700.00000 35100.00 10345.00000 31035.00
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0236 805-78205 24.000 EACH 564.00000 13536.00 640.00000 15360.00 605.00000 14520.00

TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0237 805-78370 12.000 EACH 144 .00000 1728.00 160.00000 1920.00 105.00000 1260.00
PEDESTRIAN PUSH BUTTON

0238 805-78412 1.000 EACH 456.00000 456.00 520.00000 520.00 450.00000 450.00
SIGNAL PEDESTAL, 2.7 m

0239 805-78415 4.000 EACH 1296 .00000 5184.00 1470.00000 5880.00 1490.00000 5960.00
SPAN, CATENARY, AND TETHER

0240 805-78420 4.000 EACH 240.00000 960.00 270.00000 1080.00 280.00000 1120.00

|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
0232 805-02087 LUMP | 600.00000 600.00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
DISCONNECT HANGER I

I |
| |
| |
I |
I |
| |
| |
I |
I |
| |
| |
I |
I |
| |
| |
I |
I |
: |
480.00000 11520.00] 550.00000 13200.00] 475.00000 11400.00
I |
I |
| |
| |
I |
I |
| |
| |
I |
I |
| |
| |
I |
I |
| |
| |
I |
I |
| |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
225 -15

LINE, THERMOPLASTIC, BROKEN, YELLOW,
100mm

ENGINEER®"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
| 1 ) 35-1878024 IC 2 ) 35-1057095 | 3 ) 35-1009310
|RAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0241 805-78445 3.000 EACH | 480.00000 1440.00] 550.00000 1650.00] 515.00000 1545.00
SIGNAL SERVICE | | |
0242 805-78467 60.000 m | 6.25000 375.00] 7.00000 420.00] 5.75000 345.00
SIGNAL CABLE, 3C 8GA. | | |
0243 805-78470 2080.000 m | 1.20000 2496.00] 1.30000 2704.00] 1.45000 3016.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0244 805-78480 520.000 m | 3.30000 1716.00] 3.80000 1976.00] 3.00000 1560.00
SIGNAL CABLE, 3C 14GA. | | |
0245 805-78485 880.000 m | 3.96000 3484.80] 4.50000 3960.00] 4.00000 3520.00
SIGNAL CABLE, 5C 14GA. | | |
0246 805-78490 480.000 m | 4.60000 2208.00] 5.20000 2496.00] 5.10000 2448.00
SIGNAL CABLE, 7C 14GA. | | |
0247 805-78510 1690.000 m | 2.40000 4056.00] 2.70000 4563.00] 2.55000 4309.50
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0248 805-78785 18.000 EACH | 480.00000 8640.00] 550.00000 9900.00] 655.00000 11790.00
SIGNAL DETECTOR HOUSING | | |
0249 805-78795 650.000 m | 25.00000 16250.00] 28.00000 18200.00] 28.00000 18200.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0250 805-78900 1.000 EACH | 300.00000 300.00] 342.00000 342.00] 650.00000 650.00
PEDESTAL FOUNDATION, A | | |
0251 805-78925 3.000 EACH | 720.00000 2160.00] 820.00000 2460.00] 1210.00000 3630.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0252 805-81032 4.000 EACH | 3420.00000 13680.00] 3900.00000 15600.00] 3295.00000 13180.00
SIGNAL STRAIN POLE, STEEL, 9.2m I | |
0253 805-92504 17.000 EACH | 172.50000 2932.50] 200.00000 3400.00] 245.00000 4165.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0254 808-05866 34.000 m2 | 39.00000 1326.00] 34.00000 1156.00] 41.50000 1411.00
PAVEMENT MESSAGE MARKING, REMOVE | | |
0255 808-06368 16.000 m | 19.00000 304.00] 11.00000 176.00] 20.00000 320.00
TRANSVERSE MARKING, REMOVE | | |
0256 808-06701 1035.000 m | 1.41000 1459 .35] 1.40000 1449 .00] 1.50000 1552.50
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0257 808-06703 677.000 m | 1.41000 954 .57 1.40000 947.80] 1.50000 1015.50
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0258 808-06716 4959.000 m | 3.25000 16116.75] 1.40000 6942.60] 3.50000 17356.50
LINE, REMOVE | | |
0259 808-75240 192.000 m | 1.41000 270.72] 1.40000 268.80] 1.50000 288.00
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 225 -16
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 11,360,000 ROUTE :
CALL ORDER : 225 CONTRACT ID : R -28494-B COUNTIES : VANDERBURGH
LETTING DATE : 03/21/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 IC 2 ) 35-1057095 IC 3 ) 35-1009310
|RAGLE, INC. | BLANKENBERGER BROTHERS IDEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0260 808-75245 4698.000 m | 1.41000 6624.18] 1.40000 6577.20] 1.50000 7047.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0261 808-75247 302.000 m | 2.55000 770.10] 4.00000 1208.00] 2.70000 815.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 150 | | |
mm | I |
0262 808-75278 63.000 m | 5.28000 332.64] 8.00000 504.00] 5.60000 352.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0263 808-75297 187.000 m | 9.56000 1787.72] 16.00000 2992.00] 10.50000 1963.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0264 808-75300 666.000 m | 2.55000 1698.30] 4.00000 2664.00] 2.70000 1798.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0265 808-75320 23.000 EACH | 75.00000 1725.00] 103.00000 2369.00] 80.00000 1840.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0266 808-75325 13.000 EACH | 85.00000 1105.00] 143.00000 1859.00] 90.00000 1170.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 10,387,386.59] $ 11,290,000.00] $ 11,889,827.19
—————————————————————————————————————————— e e e e e e e e e
|

$ 10,387,386.59] $ 11,290,000.00] $ 11,889,827.19




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 233 -1
VENDOR RANKING

CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : N632009
N632007
N632011
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 8,340,833.57 100.0000%

2  35-0918397 RIETH RILEY CONSTRUCTION $ 8,818,789.51 105.7303%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 233 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 65, SIGN

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  MEDIAN CONSTRUCTION
| | |
0001 105-06845 LUMP | 150000.00000 150000.00] 129751 .63000 129751.63]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 14.000 MOS | 4000.00000 56000.00] 4194.04000 58716.56]
FIELD OFFICE, B I I |
0003 105-08520 4.000 EACH | 150.00000 600.00] 117.16000 468_64]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 56.000 MOS | 175.00000 9800.00]| 200.00000 11200.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 417500.00000 417500.00] 755275.24000 755275.24]
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP | 195000.00000 195000.00| 222011.78000 222011.78]
CLEARING RIGHT OF WAY I I |
0011 202-01300 2.000 EACH | 900.00000 1800.00] 900.00000 1800.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0012 202-02240 273.000 m2 | 25.00000 6825.00] 2400000 6552.00]|
PAVEMENT REMOVAL I I |
0013 202-02271 8.000 EACH | 100.00000 800.00] 100.00000 800.00]
HEADWALL, REMOVE I I |
0014 202-02273 99.000 m2 | 40.00000 3960.00] 29.90000 2960.10]
CENTER CURB, CONCRETE, REMOVE I I |
0015 202-02278 182.000 m I 12.00000 2184.00] 12.76000 2322.32]
CURB, CONCRETE, REMOVE I I |
0016 202-02279 387.000 m I 12.00000 4644.00| 17.45000 6753.15|
CURB AND GUTTER, REMOVE I I |
0017 202-03000 LUMP | 4000.00000 4000.00] 2000.00000 2000.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
: 233 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-05545 420.000 m3 | 39.25000 16485.00] 118.12000 49610.40]
REGULATED MATERIALS, DISPOSE, C I I |
0019 202-05550 420.000 m3 | 13.50000 5670.00]| 87.48000 36741.60]
REGULATED MATERIALS, REMOVE, C I I |
0020 202-05555 420.000 m3 | 22.25000 9345.00] 5254000 22066.80]
REGULATED MATERIALS, TRANSPORT, C I I |
0021 202-05825 3.000 EACH | 5200.00000 15600.00]  10000.00000 30000.00]
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, OVER 22800 THROUGH 39000 I | |
LITERS CAPACITY I I |
0022 202-08429 1514.000 L I 0.09000 136.26] 0.17000 257.38]
REGULATED MATERIALS, DISPOSE, B I I |
0023 202-08430 1514.000 L I 0.29000 439.06] 0.26000 393.64]
REGULATED MATERIALS, REMOVE, B I I |
0024 202-08431 1514.000 L I 0.55000 832.70] 0.44000 666.16]
REGULATED MATERIALS, TRANSPORT, B I I |
0025 202-52710 963.000 m2 | 12.00000 11556.00] 13.91000 13395.33]
SIDEWALK, CONCRETE, REMOVE I I |
0026 202-74045 76.000 EACH | 32.00000 2432.00] 32.00000 2432.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0027 202-91385 28.000 EACH | 500.00000 14000.00] 500.00000 14000.00]
INLET, REMOVE I | |
0028 202-91840 28.000 m I 36.00000 1008.00] 30.00000 840.00]
FENCE, CHAIN LINK, REMOVE I I |
0029 202-92222 25.000 EACH | 185.00000 4625.00| 235.00000 5875.00]|
TESTING FOR CONTAMINATED MATERIALS, TPH | | |
(SOIL), 24 HOUR RETURN I I |
0030 202-93047 7.000 EACH | 700.00000 4900.00]| 700.00000 4900.00]
MANHOLE, REMOVE I I |
0031 202-93763 58.000 EACH | 310.00000 17980.00] 310.00000 17980.00]
LIGHT STANDARD AND FOUNDATION, REMOVE | I |
0032 202-96133 673.000 m I 15.00000 10095.00] 15.00000 10095.00]
PIPE, REMOVE I I |
0033 202-96151 LUMP | 1200.00000 1200.00] 1500.00000 1500.00]
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0034 203-02000 9447.000 m3 | 33.00000 311751.00] 34.45000 325449.15]
EXCAVATION, COMMON I I |
0035 205-03371 255.000 m3 | 50.00000 12750.00] 22.84000 5824.20]
| | |

SEDIMENT REMOVE



ASPHALT FOR TACK COAT

INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
: 233 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 205-06931 87.000 Mg | 60.00000 5220.00] 53.76000 4677.12]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0037 205-06933 67.000 EACH | 70.00000 4690.00]| 70.00000 4690.00]
TEMPORARY DITCH INLET PROTECTION I I |
0038 205-06937 1530.000 m I 4.82000 7374.60] 4.82000 7374.60]
TEMPORARY SILT FENCE I I |
0039 207-08268 19221.000 m2 | 18.00000 345978.00] 23.12000 444389 52|
SUBGRADE TREATMENT, TYPE IV I I |
0040 211-07454 9850.000 m3 | 0.10000 985.00] 0.10000 985.00]
STRUCTURE BACKFILL I I |
0041 213-08058 3223.000 m3 | 0.10000 322.30] 0.10000 322.30]
FLOWABLE BACKFILL I I |
0042 301-07448 3947.000 Mg | 35.00000 138145.00] 61.17000 241437.99]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0043 302-06464 37.000 m3 | 55.00000 2035.00] 107.90000 3992.30]
SUBBASE FOR PCCP I I |
0044 303-08210 1594.000 Mg | 27.00000 43038.00] 39.27000 6259638
COMPACTED AGGREGATE NO. 53, TEMPORARY | I |
FOR DRIVEWAYS I I |
0045 306-08034 29264.000 m2 | 2.00000 58528.00] 2.09000 61161.76]
MILLING, ASPHALT, 38 mm | | |
0046 306-08041 1352.000 m2 | 2.50000 3380.00] 2.97000 4015.44]
MILLING, PCCP I I |
0047 306-08043 1015.000 m2 | 3.00000 3045.00]| 4.00000 4060.00]
MILLING, TRANSITION I I |
0048 401-07334 4727.000 Mg | 80.00000 378160.00] 100.49000 475016.23]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0049 401-07403 10574.000 Mg | 70.00000 740180.00]| 70.91000 749802.34]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0050 401-07424 8220.000 Mg | 65.00000 534300.00] 59.63000 490158.60]
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0051 401-07429 4315.000 Mg | 70.00000 302050.00] 83.27000 359310.05]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0052 402-07441 10.000 Mg | 150.00000 1500.00] 145.01000 1450.10]
HMA BASE, TYPE B I I |
0053 402-07453 28.000 Mg | 125.00000 3500.00] 135.95000 3806.60]|
HMA FOR TEMPORARY PAVEMENT I | |
0054 406-05520 34.000 Mg | 750.00000 25500.00] 469.73000 15970.82]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
1 233 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 603-91304 28.000 m I 71.00000 1988.00] 30.00000 840.00]
FENCE, WOOD, RESET I I |
0056 604-06070 7102.000 m2 | 50.00000 355100.00] 4226000 300130.52]
SIDEWALK, CONCRETE I I |
0057 604-07900 120.000 m2 | 120.00000 14400.00] 180.20000 21624.00]
CURB RAMP, CONCRETE, F I I |
0058 604-07901 7.000 m2 | 175.00000 1225.00] 207.56000 1452_92|
CURB RAMP, CONCRETE, G I I |
0059 604-07902 129.000 m2 | 120.00000 15480.00] 182.22000 23506.38]
CURB RAMP, CONCRETE, H I I |
0060 604-44251 7.240 m3 | 1000.00000 7240.00] 761.63000 5514.20]|
STEPS, CONCRETE I I |
0061 605-06120 107.000 m I 110.00000 11770.00] 76.52000 8187.64]
CURB, CONCRETE I I |
0062 605-06140 3908.000 m I 64.00000 250112.00]| 48_88000 191023.04]
CURB AND GUTTER, CONCRETE I I |
0063 605-06255 96.000 m2 | 180.00000 17280.00] 142.76000 13704.96]
CENTER CURB, D, CONCRETE I I |
0064 605-92578 141.000 m2 | 65.00000 9165.00]| 5555000 7832.55|
CURB WALK, CONCRETE I I |
0065 605-96305 20.000 m I 64.00000 1280.00] 9460000 1892.00]
CURB AND GUTTER, CONCRETE, DEPRESSED I | |
0066 610-07486 1286.000 Mg | 100.00000 128600.00| 96.76000 124433.36|
HMA FOR APPROACHES, TYPE A I I |
0067 610-07712 8424.000 m2 | 62.00000 522288.00] 4440000 374025.60]
PCCP FOR APPROACHES, 150 mm I I I
0068 611-06497 36.000 EACH | 230.00000 8280.00] 135.00000 4860.00]
MAILBOX ASSEMBLY, SINGLE I I |
0069 611-06498 19.000 EACH | 305.00000 5795.00] 165.00000 3135.00]
MAILBOX ASSEMBLY, DOUBLE | | |
0070 611-95023 1.000 EACH | 300.00000 300.00] 309.00000 309.00]
MAILBOX ASSEMBLY, RESET I I |
0071 615-06490 81.000 EACH | 178.00000 14418.00] 125.00000 10125.00]
RIGHT OF WAY MARKER I | |
0072 615-06496 5.000 EACH | 100.00000 500.00] 128.87000 644.35]
PARKING BARRIER UNDISTRIBUTED I I |
0073 615-06500 23.000 EACH | 64500000 14835.00] 500.00000 11500.00]
MONUMENT, A I | |
0074 615-06505 3.000 EACH | 690.00000 2070.00] 525.00000 1575.00]
| | |

MONUMENT, B



INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
: 233 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 615-06520 1.000 EACH | 940.00000 940.00] 525.00000 525.00]
MONUMENT, RE-ESTABLISH I I |
0076 615-06527 2.000 EACH | 740.00000 1480.00] 400.00000 800.00]
MONUMENT, SECTION CORNER I I |
0077 615-97768 5.000 EACH | 50.00000 250.00] 78.39000 391.95]
PARKING BARRIER, RESET UNDISTRIBUTED I I |
0078 616-02320 108.000 m2 | 2.20000 237.60] 3.09000 333.72]
GEOTEXTILES I I |
0079 616-06451 100.000 Mg | 60.00000 6000.00] 83.26000 8326.00]
RIPRAP, UNIFORM I I |
0080 621-01004 8.000 EACH | 350.00000 2800.00] 350.00000 2800.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0081 621-06545 1.210 Mg | 675.00000 816.75] 675.00000 816.75]
FERTILIZER I I |
0082 621-06557 413.000 kg | 7.65000 3159.45| 7.65000 3159.45]
SEED MIXTURE, T I | |
0083 621-06560 2941.000 m2 | 0.94000 2764.54] 0.94000 2764.54]
MULCHED SEEDING, U I I |
0084 621-06567 167.000 KL | 6.75000 1127.25] 6.75000 1127.25]
WATER I | |
0085 621-06575 14974.000 m2 | 3.68000 55104.32] 3.68000 55104.32]
SODDING, NURSERY I I |
0086 622-05623 14.000 EACH | 185.00000 2590.00] 185.00000 2590.00]
PLANT, CONIFEROUS EVERGREEN, CONE, I I |
BROAD UPRIGHT, 900 mm OR UNDER | | |
0087 715-04855 1.000 EACH | 3500.00000 3500.00] 3500.00000 3500.00]
PIPE END SECTION, 1050 mm I I |
0088 715-05024 430.800 m I 305.00000 131394.00] 305.00000 131394.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0089 715-05048 5751.000 m I 21.00000 120771.00] 21.00000 120771.00]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0090 715-05149 1815.100 m I 225.00000 408397.50] 225.00000 408397.50]
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0091 715-05151 634.000 m I 160.00000 101440.00] 160.00000 101440.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0092 715-05152 278.800 m I 130.00000 36244 ._00] 130.00000 36244 .00]
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0093 715-05154 744.800 m I 215.00000 160132.00] 215.00000 160132.00]
| | |

PIPE, TYPE 2, CIRCULAR, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
1 233 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0094 715-05156 583.600 m I 315.00000 183834.00] 315.00000 183834.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0095 715-05157 165.000 m I 280.00000 46200.00] 280.00000 46200.00]
PIPE, TYPE 2, CIRCULAR, 825 mm I I |
0096 715-05159 347.700 m I 340.00000 118218.00] 340.00000 118218.00]
PIPE, TYPE 2, CIRCULAR, 1050 mm I I |
0097 715-08283 1084.000 m2 | 90.00000 97560.00] 101.81000 110362.04]
PCCP FOR STRUCTURE INSTALLATION I I |
0098 715-08306 597.000 Mg | 95.00000 56715.00] 146.60000 87520.20]
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0099 715-44240 13.600 m3 | 500.00000 6800.00] 500.00000 6800.00]|
CONCRETE, A, STRUCTURES I I |
0100 715-46040 1.000 EACH | 3000.00000 3000.00] 3000.00000 3000.00]
PIPE END SECTION, 900 mm I I |
0101 718-06532 2000.000 m I 2.75000 5500.00]| 2.40000 4800.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0102 718-52610 1306.000 m3 | 60.00000 78360.00] 60.00000 78360.00]
AGGREGATE FOR UNDERDRAINS I I |
0103 720-03481 2.000 EACH | 2600.00000 5200.00] 2600.00000 5200.00]
MANHOLE, H4, MODIFIED I I |
0104 720-04182 1.000 EACH | 450.00000 450.00] 450.00000 450.00]
CASTING, 4 I | |
0105 720-04666 2.000 EACH | 1750.00000 3500.00] 1750.00000 3500.00]
CATCH BASIN TYPE H WITH 5 CASTING I I |
0106 720-04720 3.000 EACH | 2600.00000 7800.00] 2600.00000 7800.00]
MANHOLE, H I | |
0107 720-04720 4.000 EACH | 2700.00000 10800.00] 2700.00000 10800.00]
MANHOLE, H WITH R-4342 CASTING I I |
0108 720-07301 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00]
INLET TYPE HA WITH 5 CASTING I I |
0109 720-44000 13.000 EACH | 300.00000 3900.00] 300.00000 3900.00]
CASTING, ADJUST TO GRADE I I |
0110 720-44025 1.000 EACH | 600.00000 600.00] 600.00000 600.00]
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0111 720-44080 2.000 EACH | 140000000 2800.00] 1400.00000 2800.00]
CASTING, 15, FURNISH AND ADJUST TO GRAD | I |
0112 720-45030 2.000 EACH | 145000000 2900.00] 145000000 2900.00]
INLET, E7 I | |
0113 720-45035 1.000 EACH | 150000000 1500.00] 1500.00000 1500.00]
| | |

INLET, F7



INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
: 233 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0114 720-45235 32.000 EACH | 1600.00000 51200.00] 1600.00000 51200.00]
CATCH BASIN, E7 I |
0115 720-45335 2.000 EACH | 1600.00000 3200.00] 1600.00000 3200.00]
CATCH BASIN, E7, MODIFIED I I |
0116 720-45405 3.000 EACH | 1650.00000 4950.00] 1650.00000 4950.00]
MANHOLE, B4 I I |
0117 720-45410 28.000 EACH | 1900.00000 53200.00] 1900.00000 53200.00]
MANHOLE, C4 I I |
0118 720-45415 1.000 EACH | 2400.00000 2400.00] 2400.00000 2400.00]
MANHOLE, D4 I I |
0119 720-45510 5.000 EACH | 1800.00000 9000.00]| 1800.00000 9000.00]|
MANHOLE, C4, MODIFIED I I |
0120 720-45515 1.000 EACH | 2500.00000 2500.00] 2500.00000 2500.00]
MANHOLE, D4, MODIFIED I I |
0121 720-45605 1.000 m I 1250.00000 1250.00] 1250.00000 1250.00]
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0122 720-91973 10.000 EACH | 3100.00000 31000.00] 3100.00000 31000.00]
MANHOLE, H4 I I |
0123 720-92025 8.000 EACH | 3200.00000 25600.00] 3200.00000 25600.00]
MANHOLE, D2 I I |
0124 720-92492 1.000 EACH | 1800.00000 1800.00] 1800.00000 1800.00]
MANHOLE, B I | |
0125 720-92605 1.000 EACH | 5500.00000 5500.00] 5500.00000 5500.00]
MANHOLE, K2, MODIFIED I I |
0126 720-93409 5.000 EACH | 2400.00000 12000.00] 2400.00000 12000.00]
INLET, B15, MODIFIED I | |
0127 720-93411 14.000 EACH | 2400.00000 33600.00] 2400.00000 33600.00]
INLET, C15, MODIFIED I I |
0128 720-94157 9.000 EACH | 1750 .00000 15750.00] 1750.00000 15750.00]
MANHOLE, C , WITH R-4342 CASTING OR I | I
EQUIVALENT I I |
0129 720-94612 5.000 EACH | 4300.00000 21500.00] 4300.00000 21500.00]
MANHOLE, K4 I I |
0130 720-94713 9.000 EACH | 3000.00000 27000.00] 3000.00000 27000.00]
CATCH BASIN, C15, MODIFIED I I |
0131 720-95164 2.000 EACH | 2900.00000 5800.00]| 2900.00000 5800.00]|
CATCH BASIN, B15, MODIFIED I I |
0132 720-98174 33.000 EACH | 2500.00000 82500.00] 2500.00000 82500.00]
| | |

INLET, B15



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION = 04/11/07
: 233 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|WALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0133 720-98555 12.000 EACH | 2500.00000 30000.00] 2500.00000 30000.00]
INLET, C15 | | |
0134 720-99416 1.000 EACH | 2900.00000 2900.00] 2900.00000 2900.00]
CATCH BASIN, B15 | | |
0135 720-99417 47.000 EACH | 3000.00000 141000.00] 3000.00000 141000.00]
CATCH BASIN, C15 | | |
0136 801-01504 108.000 EACH | 57.00000 6156.00] 25.00000 2700.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0137 801-01506 8.000 EACH | 195.00000 1560.00] 100.00000 800.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, | | |
WORD (RXR) | | |
0138 801-04308 2.000 EACH | 650.00000 1300.00] 500.00000 1000.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0139 801-06203 22123.000 m | 0.60000 13273.80] 0.35000 7743.05]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0140 801-06207 25450.000 m | 2.95000 75077.50] 3.27000 83221.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0141 801-06216 318.000 m | 8.50000 2703.00] 6.00000 1908.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0142 801-06640 140.000 EACH | 195.00000 27300.00] 150.00000 21000.00]
CONSTRUCTION SIGN, A | | |
0143 801-06645 8.000 EACH | 75.00000 600.00] 60.00000 480.00]
CONSTRUCTION SIGN, B | | |
0144 801-06710 1020.000 DAY | 10.00000 10200.00] 11.00000 11220.00]
FLASHING ARROW SIGN | | |
0145 801-06775 LUMP | 175000.00000 175000.00] 134092.76000 134092.76]
MAINTAINING TRAFFIC | | |
0146 801-07119 643.000 m | 65.00000 41795.00] 45.00000 28935.00]
BARRICADE, 111-B | | |
0147 801-94295 20.000 EACH | 120.00000 2400.00] 120.00000 2400.00]
SIGNAL HEAD, RELOCATE | | |
0148 802-05701 231.600 m | 39.69000 9192.20] 39.69000 9192.20]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0149 802-76025 43.690 m2 | 144.24000 6301.85] 144 .24000 6301.85]
| I |
| | |

LEGEND, 2.03 mm THICKNESS



DISCONNECT HANGER

INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
: 233 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 802-76045 9.460 m2 | 150.69000 1425_53] 150.69000 1425_53]
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0151 805-01815 8.000 EACH | 2009.00000 16072.00] 2009.00000 16072.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0152 805-01842 24.000 EACH | 562.00000 13488.00] 562.00000 13488.00]
HANDHOLE, SIGNAL I I |
0153 805-01879 2.000 EACH | 410.00000 820.00] 410.00000 820.00]
SIGNAL SERVICE I | |
0154 805-02087 LUMP | 2100.00000 2100.00] 2100.00000 2100.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0155 805-02152 16.000 EACH | 600.00000 9600.00] 600.00000 9600.00]
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 450mm I I |
0156 805-02373 1008.000 m I 9.32000 9394 .56| 9.32000 9394.56|
INTERCONNECT CABLE, FIBER OPTIC I I |
0157 805-02438 2.000 EACH | 410.00000 820.00] 410.00000 820.00]
COMMUNICATION TELEMETRY INTERCONNECT I I |
INTERFACE PANEL I I |
0158 805-06592 1963.000 m I 36.47000 71590.61] 36.47000 71590.61]
CONDUIT, STEEL, GALVANIZED, 50mm I | |
0159 805-78100 2.000 EACH | 12000.00000 24000.00]  12000.00000 24000.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0160 805-78205 13.000 EACH | 800.00000 10400.00] 800.00000 10400.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0161 805-78215 6.000 EACH | 840.00000 5040.00]| 840.00000 5040.00]|
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER ARROW, GREEN ARROW I I |
0162 805-78230 3.000 EACH | 125600000 3768.00]| 125600000 3768.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0163 805-78370 16.000 EACH | 120.00000 1920.00] 120.00000 1920.00]
PEDESTRIAN PUSH BUTTON I I |
0164 805-78415 8.000 EACH | 1420.00000 11360.00] 1420.00000 11360.00]
SPAN, CATENARY, AND TETHER I | |
0165 805-78420 8.000 EACH | 310.00000 2480.00] 310.00000 2480.00]
| | |



LUMINAIRE, ROADWAY, HIGH PRESSURE

INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
1 233 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0166 805-78467 30.000 m I 6.56000 196.80] 6.56000 196.80]
SIGNAL CABLE, 3C 8GA. I I |
0167 805-78470 3124.000 m I 0.85000 2655.40] 0.85000 2655.40]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0168 805-78485 549.000 m I 2.89000 1586.61] 2.89000 1586.61]
SIGNAL CABLE, 5C 14GA. I I |
0169 805-78490 979.000 m I 3.28000 3211.12] 3.28000 3211.12]
SIGNAL CABLE, 7C 14GA. I I |
0170 805-78510 1097.000 m I 3.12000 3422.64] 3.12000 3422.64]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0171 805-78785 20.000 EACH | 440.00000 8800.00]| 440.00000 8800.00]|
SIGNAL DETECTOR HOUSING I I |
0172 805-78795 1026.000 m I 29.52000 30287.52] 29.52000 30287.52]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0173 805-78925 2.000 EACH | 620.00000 1240.00] 620.00000 1240.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0174 805-81032 8.000 EACH | 3700.00000 29600.00] 3700.00000 29600.00]
SIGNAL STRAIN POLE, STEEL, 9.2m I I |
0175 805-86889 1350.000 m I 2.62000 3537.00] 2.62000 3537.00]
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I | |
0176 805-86930 80.000 EACH | 16.00000 1280.00] 16.00000 1280.00]
INSULATING LINK, NOT WATERPROOFED I I |
0177 805-92504 20.000 EACH | 290.00000 5800.00]| 290.00000 5800.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0178 805-96014 204.000 m I 10.00000 2040.00] 12.01000 2450.04]
SAW CUT, FULL DEPTH I I |
0179 805-98335 2500.000 m I 22.96000 57400.00] 22.96000 57400.00]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0180 805-98336 600.000 m I 22.96000 13776.00] 22.96000 13776.00]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
CONDUIT, 4 1/C I I |
0181 807-02370 40.000 EACH | 310.00000 12400.00] 310.00000 12400.00]
LIGHT STRUCTURE, REMOVE AND RESET I I |
0182 807-02428 40.000 EACH | 660.00000 26400.00] 660.00000 26400.00]
LIGHTING FOUNDATION, CONCRETE, WITH I I |
GROUNDING, 750 mm X 750 mm X 2450 mm I | I
0183 807-86605 5.000 EACH | 360.00000 1800.00] 360.00000 1800.00]
| | |
I I |

SODIUM, 150 WATT



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION = 04/11/07
: 233 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
|WALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0184 807-86620 35.000 EACH | 260.00000 9100.00] 260.00000 9100.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0185 807-86910 40.000 EACH | 19.00000 760.00] 19.00000 760.00]
CONNECTOR KIT, UNFUSED | | |
0186 807-86915 40.000 EACH | 21.00000 840.00] 21.00000 840.00]
CONNECTOR KIT, FUSED | | |
0187 807-86920 140.000 EACH | 19.00000 2660.00] 19.00000 2660.00]
MULTIPLE COMPRESSION FITTING, NOT | | I
WATERPROOFED | | |
0188 807-86950 40.000 EACH | 26.00000 1040.00] 26.00000 1040.00]
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION | | |
0189 808-06701 1041.000 m | 1.27000 1322.07] 1.50000 1561.50]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0190 808-06703 1395.000 m | 1.27000 1771.65] 1.00000 1395.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0191 808-06716 6805.000 m | 1.25000 8506.25] 0.75000 5103.75]
LINE, REMOVE | | |
0192 808-75240 720.000 m | 1.27000 914.40] 1.45000 1044.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0193 808-75245 5499.000 m | 1.27000 6983.73] 0.90000 4949_10]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0194 808-75278 174.000 m | 8.25000 1435.50] 5.25000 913.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0195 808-75297 152.000 m | 16.50000 2508.00] 12.75000 1938.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0196 808-75300 660.000 m | 4_.15000 2739.00] 2.75000 1815.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
CROSSWALK LINE, 150 mm | | |
0197 808-75320 66.000 EACH | 99.00000 6534.00] 55.00000 3630.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0198 808-75325 42_.000 EACH | 147.00000 6174.00] 75.00000 3150.00]
| | |
I I |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 233 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,455,500.00 ROUTE : SR 53
CALL ORDER : 233 CONTRACT ID : R -28651-B COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 2 ) 35-0918397 | )
|WALSH & KELLY |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0199 808-75340 4.000 EACH | 375.00000 1500.00] 325.00000 1300.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0200 808-92027 629.000 m | 5.50000 3459.50] 3.00000 1887.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
SECTION TOTALS | $ 8,340,833.57] $ 8,818,789.51] $
------------------------------------------ e
CONTRACT TOTALS | $ 8,340,833.57] $ 8,818,789.51] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : MARSHALL

PROJECT(S)

: 36500235

DATE :

PAGE

%

04/11/07

0291 -1

OVER

LOW BID

-0000%
.0316%
.0770%
.5912%
.6864%

CALL ORDER 291 CONTRACT ID : R -29160-A
LETTING DATE : 03/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 10/15/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 32-0154474 JCI BRIDGE GROUP INC

2 35-1489621 HRP CONSTRUCTION, INC.

3 35-0918397 RIETH RILEY CONSTRUCTION

4  35-1035122 GARIUP CONSTRUCTION CO. INC

5 35-1139301 E & B PAVING INC

6 90-0177865 HIS CONSTRUCTORS LLC

1.228.390.

.0703%



ENGINEER™S ESTIMATE: $ 1,425,300.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

10

DATE :
PAGE :

04/11/07
291 -2

RIVER ROCK

CALL ORDER  : 291 CONTRACT ID : R -29160-A COUNTIES : MARSHALL
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 32-0154474 IC 2 ) 35-1489621 IC 3 ) 35-0918397
|JC1 BRIDGE GROUP INC [HRP CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  14000.00000 14000.00]  20700.00000 20700.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 3000.00000 24000.00] 2100.00000 16800.00] 1200.00000 9600.00
FIELD OFFICE, B I I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I | |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  45000.00000 45000.00]  53000.00000 53000.00]  42000.00000 42000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  30000.00000 30000.00]  32000.00000 32000.00]  65000.00000 65000.00
CLEARING RIGHT OF WAY I I |
0008 203-02000 16383.000 CYS | 8.70000 142532.10] 6.00000 98298.00] 16.00000 262128.00
EXCAVATION, COMMON I | |
0009 205-02224 725.000 LFT | 1.72000 1247.00] 1.72000 1247.00] 1.00000 725.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
PERIMETER PROTECTION I I |
0010 205-04931 4.000 EACH | 1000.00000 4000.00] 530.00000 2120.00] 1100.00000 4400.00
SEDIMENT TRAP I | |
0011 205-06931 158.800 TON | 35.00000 5558.00]| 32.00000 5081.60]| 39.00000 6193.20
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0012 206-51220 2033.000 CYS | 10.00000 20330.00] 8.00000 16264.00] 16.00000 32528.00
EXCAVATION, WET I | |
0013 207-08265 1376.800 SYS | 8.00000 11014.40] 4.00000 5507.20] 9.00000 12391.20
SUBGRADE TREATMENT, TYPE 1A I I |
0014 207-08267 4189.000 SYS | 7.50000 31417.50] 4.00000 16756.00] 9.00000 37701.00
SUBGRADE TREATMENT, TYPE I11A I | |
0015 211-07454 360.400 CYS | 35.00000 12614.00] 11.00000 3964.40] 50.00000 18020.00
STRUCTURE BACKFILL I I |
0016 301-07448 2458.000 TON | 20.00000 49160.00] 15.00000 36870.00] 25.00000 61450.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0017 303-03096 7.700 TON | 400.00000 3080.00] 60.00000 462.00] 120.00000 924.00
| | |



ENGINEER™S ESTIMATE: $ 1,425,300.00

CALL ORDER 291
LETTING DATE :

SET-ASIDE :

03721707 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

: LAPORTE DISTRICT

R -29160-A

ROUTE :
COUNTIES :

10

MARSHALL

DATE :
PAGE :

04/11/07
291 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 303-07449 840.000 TON
COMPACTED AGGREGATE, NO. 73

0019 402-07433 279.000 TON
HMA SURFACE, TYPE B

0020 402-07438 611.500 TON
HMA INTERMEDIATE, TYPE B

0021 406-05520 3.000 TON
ASPHALT FOR TACK COAT

0022 603-06045 160.000 LFT
FENCE, CHAIN LINK, 48 IN.

0023 610-07487 638.000 TON
HMA FOR APPROACHES, TYPE B

0024 615-06490 25.000 EACH
RIGHT OF WAY MARKER

0025 615-06505 4.000 EACH
MONUMENT, B

0026 616-02320 1633.000 SYS
GEOTEXTILES

0027 616-06451 908.000 TON
RIPRAP, UNIFORM

0028 616-07266 336.000 LFT
COIR ROLL , 18" DIAMETER

0029 621-01004 3.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

0030 621-03307 685.000 CYS
STRIPPING TOPSOIL

0031 621-03909 38.000 LBS
SEED MIXTURE, NATIVE

0032 621-06545 1.140 TON
FERTILIZER

0033 621-06553 306.000 LBS
SEED MIXTURE, R

0034 621-06565 5.600 TON
MULCHING MATERIAL

0035 621-06567 4.200 KkGAL
WATER

0036 621-06570 100.000 CYS

TOP SOIL

( 1 ) 32-0154474
J

) 35-1489621

34.

75.

60.

1.

16.

30.

130.

530.

31.

79.

350.

30.

280.

900.

680.

55.

48.

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

50000

00000

00000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

.70000

00000

00000

50000

AMOUN

2560.

19140.

3250.

2120.

1633.

28148.

26544.

1050.

20550.

10640.

1026.

1438.

3808.

231.

4850.

Cl BRIDGE GROUP INC I RP CONSTRUCTION, INC. I
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
______ 25.00000 | 21000.00]  20.00000 16800.00] 34.50000 23980
63.50000 17716 SOI 63.50000 17716 50:
46.00000 28129.00I 46.00000 28129.00:
10.00000 30.00I 10.00000 30.00:
16.00000 2560.00I 16.00000 2560.00:
46.00000 29348.00I 46.00000 29348.00:
185.00000 4625.00I 130.00000 3250.00:
500.00000 2000.00I 525.00000 2100.00:
2.50000 4082.50I 2.00000 3266.00:
45.00000 40860.00I 28.00000 25424.00:
79.00000 26544.00I 79.00000 26544.00:
350.00000 1050.00I 350.00000 1050.00=
I |
9.00000 6165.00I 8.00000 5480.00:
283.00000 10754.00I 283.00000 10754.00:
900.00000 1026.00I 900.00000 1026.00=
4.70000 1438.20I 4.70000 1438.20:
680.00000 3808.00I 680.00000 3808.00:
55.00000 231.00I 55.00000 231.00:
20.00000 2000.00! 12.00000 lZO0.00i

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

20

00

00

00



ENGINEER™S ESTIMATE: $ 1,425,300.00

CALL ORDER 291

LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29160-A

: LAPORTE DISTRICT

ROUTE : 10

COUNTIES : MARSHALL

DATE :
PAGE :

04/11/07
291 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0037 621-06574 334.000 SYS
SODDING

0038 621-06575 339.000 SYS
SODDING, NURSERY

0039 621-07109 LUMP
WATER PUMPING

0040 622-05605 100.000 EACH
PLANT, ANNUAL

0041 622-05640 27.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN.

0043 622-52436 4.000 EACH
SIGN, DO NOT MOW OR SPRAY

0044 622-91786 96.000 EACH
SEEDLING

0045 704-09031 591.000 SYS
ARTICULATING CONCRETE MATTRESS

0047 714-26714 110.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 8 FT. X 8 FT.
0048 715-03476 4.000 EACH
SAFETY METAL END SECTION, 4:1, 24 IN.
0049 715-05123 188.000 LFT
PIPE, TYPE 1, CIRCULAR, 24 IN.

0050 801-04308 8.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0051 801-06625 23.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0052 801-06640 20.000 EACH
CONSTRUCTION SIGN, A

0053 801-06645 2.000 EACH
CONSTRUCTION SIGN, B

0054 801-06775 LUMP
MAINTAINING TRAFFIC

0055 801-07118 120.000 LFT
BARRICADE, 111-A

0056 802-05701 22.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

BASE

( 1 ) 32-0154474 |
JCI BRIDGE GROUP INC I
|

1000.

16.

64.

30.

10.

125.

850.

800.

40.

109.

68.

83.

54.

25000.

16.

00000

25000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.80000

56000

( 2 ) 35-1489621 I
HRP CONSTRUCTION, INC. |

|

AMOUNT| UNIT PRICE AMOUNT|
1720.10] 5.15000 1720.10]
| |
1745.85| 5.15000 1745.85|
| |
1000.00]  12000.00000 12000.00]
| |
1610.00] 16.10000 1610.00]
| |
1728.00] 64.00000 1728.00]
| |

| |
120.00] 30.00000 120.00]
| |
984.00] 10.25000 984.00]
| |
73875.00] 110.00000 65010.00]|
| |
93500.00]  2470.00000 271700.00]
| |

| |
3200.00] 800.00000 3200.00]
| |
7520.00] 24..00000 4512_00]
| |
872.00] 109.00000 872.00]
| |
1564.00] 68.00000 1564.00]
| |
1660.00]| 83.00000 1660.00]|
| |
108.00] 54.00000 108.00]
| |
25000.00]  20000.00000 20000.00]
| |
1176.00] 9.80000 1176.00]
| |
364.32| 16.56000 364.32|
| |

| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

12500.

16.

64.

25.

10.

130.

840.

1100.

38.

110.

68.

83.

54.

3200.

16.

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.80000

50000

AMOUN

100.

1008.

76830.

92400.

4400.

7144.

880.

1564.

1660.

108.

3200.

1176.

363.

T

.80

.80

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
291 -5

ENGINEER"S ESTIMATE: $ 1,425,300.00 ROUTE : 10
CALL ORDER  : 291 CONTRACT ID : R -29160-A COUNTIES : MARSHALL
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 32-0154474 IC 2 ) 35-1489621 | 3 ) 35-0918397
I BRIDGE GROUP INC [HRP CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 802-76035 18.000 SFT | 29.52000 531.36] 29.52000 531.36] 29.50000 531.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0058 808-06712 113.000 LFT | 0.29000 32.77] 0.29000 32.77] 0.30000 33.90
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0059 808-06713 3164.000 LFT | 0.29000 917.56] 0.29000 917.56] 0.30000 949.20
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0060 808-06714 2398.000 LFT | 0.29000 695.42] 0.29000 695.42] 0.30000 719.40
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0061 808-06726 90.000 LFT | 2.57000 231.30] 230.95000 20785.50] 2.60000 234.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0062 808-75998 11.000 EACH | 98.75000 1086.25] 98.75000 1086.25] 99.00000 1089.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0063 622-05638 21.000 EACH | 420.00000 8820.00]| 420.00000 8820.00]| 420.00000 8820.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | I |
OVER 2"-2.5" CALIPER I | |
0064 621-02770 722.500 SYS | 8.70000 6285.75| 8.70000 6285.75] 8.50000 6141.25
EROSION CONTROL BLANKET I I |
0065 714-08514 823.000 SFT | 70.00000 57610.00] 175.00000 14402500 96.00000 79008.00
WINGWALL I | |
0066 202-93615 200.000 SYS | 14.00000 2800.00] 8.00000 1600.00] 22.50000 4500.00
CONCRETE, REMOVE I I |
0067 202-51330 LUMP |  12000.00000 12000.00]  27000.00000 27000.00]  22500.00000 22500.00
PRESENT STRUCTURE, REMOVE I I |
0068 304-07490 35.000 TON | 104.21000 3647.35] 104.21000 3647.35] 100.00000 3500.00
HMA PATCHING, TYPE B , FOR TEMPORARY I I |
PAVEMENT I I |
0069 301-07448 76.000 TON | 30.00000 2280.00] 15.00000 1140.00] 10.00000 760.00
COMPACTED AGGREGATE, NO. 53, BASE . FOR | | |
TEMPORARY PAVEMENT I I |
0070 303-07449 48.000 TON | 30.00000 1440.00] 15.00000 720.00] 10.00000 480.00
COMPACTED AGGREGATE, NO. 73 , FOR I I |
TEMPORARY PAVEMENT I | |
0071 207-08267 178.000 SYS | 10.00000 1780.00] 4.00000 712.00] 5.00000 890.00
SUBGRADE TREATMENT, TYPE I11A I I |
SECTION TOTALS I $ 916,228.23| $ 1,090,601.13] $ 1,127,665.95
------------------------------------------ A e
CONTRACT TOTALS I $ 916,228.23] $ 1,090,601.13] $ 1,127,665.95




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
291 -6

ENGINEER"S ESTIMATE: $ 1,425,300.00 ROUTE : 10
CALL ORDER  : 291 CONTRACT ID : R -29160-A COUNTIES : MARSHALL
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 IC 5 ) 35-1139301 | 6 ) 90-0177865
IGARIUP CONSTRUCTION CO. INC |E & B PAVING INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 6400.00000 6400.00]  25000.00000 25000.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 2673.96000 21391.68] 1600.00000 12800.00] 2400.00000 19200.00
FIELD OFFICE, B I I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 170131.88000 170131.88]  61600.00000 61600.00]  61250.00000 61250.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  23315.75000 23315.75]  45000.00000 45000.00]  42500.00000 42500.00
CLEARING RIGHT OF WAY I I |
0008 203-02000 16383.000 CYS | 15.31000 250823.73| 15.95000 261308.85] 18.00000 294894.00
EXCAVATION, COMMON I I |
0009 205-02224 725.000 LFT | 4.74000 3436.50] 1.72000 1247.00] 1.85000 1341.25
TEMPORARY EROSION AND SEDIMENT CONTROL, | | |
PERIMETER PROTECTION I I |
0010 205-04931 4.000 EACH | 790.00000 3160.00] 2862.25000 11449.00] 1075.00000 4300.00
SEDIMENT TRAP I I |
0011 205-06931 158.800 TON | 48.56000 7711.33] 127.25000 20207.30] 55.00000 8734.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0012 206-51220 2033.000 CYS | 37.64000 76522.12] 19.38000 39399._54] 17.00000 34561.00
EXCAVATION, WET I I |
0013 207-08265 1376.800 SYS | 8.06000 11097.01] 7.57000 10422.38] 9.00000 12391.20
SUBGRADE TREATMENT, TYPE 11A I I |
0014 207-08267 4189.000 SYS | 8.06000 33763.34| 5.53000 23165.17] 9.00000 37701.00
SUBGRADE TREATMENT, TYPE I11A I I |
0015 211-07454 360.400 CYS | 37.17000 13396.07] 31.75000 11442.70] 50.00000 18020.00
STRUCTURE BACKFILL I I |
0016 301-07448 2458.000 TON | 25.16000 61843.28] 17.47000 42941 .26 26.00000 63908.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-03096 7.700 TON | 76.70000 590.59] 97.40000 749.98] 500.00000 3850.00
| | |

RIVER ROCK



ENGINEER™S ESTIMATE: $ 1,425,300.00
CALL ORDER 291
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -29160-A
DISTRICT : LAPORTE DISTRICT

ROUTE :
COUNTIES :

10
MARSHALL

DATE :
PAGE :

04/11/07
291 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 303-07449 840.000
COMPACTED AGGREGATE, NO. 73

0019 402-07433 279.000 TON
HMA SURFACE, TYPE B

0020 402-07438 611.500 TON
HMA INTERMEDIATE, TYPE B

0021 406-05520 3.000 TON
ASPHALT FOR TACK COAT

0022 603-06045 160.000 LFT
FENCE, CHAIN LINK, 48 IN.

0023 610-07487 638.000 TON
HMA FOR APPROACHES, TYPE B

0024 615-06490 25.000 EACH
RIGHT OF WAY MARKER

0025 615-06505 4.000 EACH
MONUMENT, B

0026 616-02320 1633.000 SYS
GEOTEXTILES

0027 616-06451 908.000 TON
RIPRAP, UNIFORM

0028 616-07266 336.000 LFT
COIR ROLL , 18" DIAMETER

0029 621-01004 3.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0030 621-03307 685.000 CYS
STRIPPING TOPSOIL

0031 621-03909 38.000 LBS
SEED MIXTURE, NATIVE

0032 621-06545 1.140 TON
FERTILIZER

0033 621-06553 306.000 LBS
SEED MIXTURE, R

0034 621-06565 5.600 TON
MULCHING MATERIAL

0035 621-06567 4.200 KkGAL
WATER

0036 621-06570 100.000 CYS

TOP SOIL

34.

66.

49.

10.

22.

49.

140.

625.

39.

83.

360.

15.

290.

925.

700.

55.

40.

6 ) 90-0177865
IS CONSTRUCTORS LLC

UNIT PRICE

00000

00000

00000

00000

-50000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

AMOUNT

3520.

31262.

3500.

2500.

4082.

35412.

27888.

1080.

10275.

11020.

1054.

1530.

3920.

231.

4000.

IC 4 ) 35-1035122 1C ) 35-1139301 I
IGARIUP CONSTRUCTION CO. INC |E PAVING INC |
I UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
. 26.40000 22176.001 25.00000 21000.00]  34.00000 28560
I 63.50000 17716.50I 63.50000 17716 sol
I 46.00000 28129.00I 46.00000 28129.00:
I 10.00000 3o.ooI 10.00000 3o.oo=
I 39.00000 6240.00I 16.00000 2560.00:
I 46.00000 29348.00I 46.00000 29348.00:
I 132.00000 3300.ool 130.00000 3250.00}
I 95500000 3820.00I 52500000 21oo.oo=
I 3.00000 4899.00I 2.08000 3396.64:
I 36.40000 33051.2ol 29.42000 26713.36:
I 79.00000 26544.00I 79.00000 26544.00:
I 350.00000 1oso.ool 350.00000 1oso.oo=
| | |
| | |
| 9.44000 6466.40] 11.91000 8158.35]
I 283.00000 10754.00I 283.00000 10754.00}
I 900.00000 1026.00I 900.00000 1026.00=
I 4.70000 1438.20I 4.70000 1438.20:
I 680.00000 3808.00I 680.00000 3808.00:
I 55.00000 231.00I 55.00000 231.oo=
i 19.12000 1912.00! 90.00000 9000.00!

.00

.00

.50

.00

00

00

00

00

50

00

00

00

00

00

50

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
291 -8

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

ENGINEER"S ESTIMATE: $ 1,425,300.00 ROUTE : 10
CALL ORDER  : 291 CONTRACT ID : R -29160-A COUNTIES : MARSHALL
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 IC 5 ) 35-1139301 | 6 ) 90-0177865
IGARIUP CONSTRUCTION CO. INC |E & B PAVING INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 621-06574 334.000 SYS | 5.15000 1720.10] 10.00000 3340.00] 5.25000 1753.50
SODDING I I |
0038 621-06575 339.000 SYS | 5.15000 174585 10.00000 3390.00] 5.25000 1779.75
SODDING, NURSERY I I |
0039 621-07109 LUMP |  52000.00000 52000.00]  14625.00000 14625.00]  16000.00000 16000.00
WATER PUMPING I I |
0040 622-05605 100.000 EACH | 16.10000 1610.00] 16.10000 1610.00] 16.50000 1650.00
PLANT, ANNUAL I I |
0041 622-05640 27.000 EACH | 64.00000 1728.00] 64.00000 1728.00] 68.00000 1836.00
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | I |
IN. | | |
0043 622-52436 4.000 EACH | 30.00000 120.00] 30.00000 120.00] 32.00000 128.00
SIGN, DO NOT MOW OR SPRAY I | |
0044 622-91786 96.000 EACH | 10.25000 984.00] 10.25000 984.00] 11.00000 1056.00
SEEDLING I I |
0045 704-09031 591.000 SYS | 108.59000 64176.69]| 114.47000 67651.77] 125.00000 73875.00
ARTICULATING CONCRETE MATTRESS I I |
0047 714-26714 110.000 LFT | 569.59000 62654.90] 1500.00000 165000.00]| 800.00000 88000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 8 FT. X 8 FT. I I |
0048 715-03476 4.000 EACH | 960.00000 3840.00] 805.25000 3221.00] 1200.00000 4800.00
SAFETY METAL END SECTION, 4:1, 24 IN. | | |
0049 715-05123 188.000 LFT | 61.00000 11468.00] 38.86000 7305.68] 50.00000 9400.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0050 801-04308 8.000 EACH | 109.00000 872.00] 109.00000 872.00] 115.00000 920.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0051 801-06625 23.000 EACH | 68.00000 1564.00] 68.00000 1564.00] 70.00000 1610.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0052 801-06640 20.000 EACH | 83.00000 1660.00] 83.00000 1660.00] 85.00000 1700.00
CONSTRUCTION SIGN, A I | |
0053 801-06645 2.000 EACH | 5400000 108.00] 5400000 108.00] 56.00000 112.00
CONSTRUCTION SIGN, B I I |
0054 801-06775 LUMP | 5682 .50000 5682.50|  48090.00000 48090.00|  31500.00000 31500.00
MAINTAINING TRAFFIC I | |
0055 801-07118 120.000 LFT | 9.80000 1176.00] 9.80000 1176.00] 10.00000 1200.00
BARRICADE, 111-A I I |
0056 802-05701 22.000 LFT | 15.00000 330.00] 40.00000 880.00] 15.25000 335.50
| | |
| | |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
291 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,425,300.00 ROUTE : 10
CALL ORDER  : 291 CONTRACT ID : R -29160-A COUNTIES : MARSHALL
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1035122 IC 5 ) 35-1139301 IC 6 ) 90-0177865
IGARIUP CONSTRUCTION CO. INC |E & B PAVING INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 802-76035 18.000 SFT | 20.00000 360.00 35.00000 630.00] 20.50000 369.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0058 808-06712 113.000 LFT | 0.29000 32.77] 0.30000 33.90] 0.30000 33.90
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0059 808-06713 3164.000 LFT | 0.29000 917.56] 0.30000 949.20] 0.30000 949.20
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0060 808-06714 2398.000 LFT | 0.29000 695.42] 0.30000 719.40] 0.30000 719.40
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0061 808-06726 90.000 LFT | 2.57000 231.30] 2.75000 247.50] 2.75000 247.50
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0062 808-75998 11.000 EACH | 75.00000 825.00] 75.00000 825.00] 105.00000 1155.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0063 622-05638 21.000 EACH | 420.00000 8820.00]| 420.00000 8820.00]| 435.00000 9135.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | I |
OVER 2"-2.5" CALIPER I | |
0064 621-02770 722.500 SYS | 8.70000 6285.75| 8.70000 6285.75] 9.00000 6502.50
EROSION CONTROL BLANKET I I |
0065 714-08514 823.000 SFT | 81.28000 66893.44]| 91.26000 75106.98] 135.00000 111105.00
WINGWALL I | |
0066 202-93615 200.000 SYS | 4265000 8530.00] 31.94000 6388.00] 2400000 4800.00
CONCRETE, REMOVE I I |
0067 202-51330 LUMP |  21985.00000 21985.00]  30100.00000 30100.00] 8000.00000 8000.00
PRESENT STRUCTURE, REMOVE I I |
0068 304-07490 35.000 TON | 104.21000 3647.35] 104.21000 3647.35] 108.00000 3780.00
HMA PATCHING, TYPE B , FOR TEMPORARY I I |
PAVEMENT I I |
0069 301-07448 76.000 TON | 34.49000 2621_24] 2422000 1840.72| 50.00000 3800.00
COMPACTED AGGREGATE, NO. 53, BASE . FOR | | |
TEMPORARY PAVEMENT I I |
0070 303-07449 48.000 TON | 36.56000 1754 .88 31.94000 1533.12| 55.00000 2640.00
COMPACTED AGGREGATE, NO. 73 , FOR I I |
TEMPORARY PAVEMENT I | |
0071 207-08267 178.000 SYS | 8.06000 1434 68| 8.04000 1431.12] 9.00000 1602.00
SUBGRADE TREATMENT, TYPE I11A I I |
SECTION TOTALS I $ 1,224,000.01] $ 1,224,872.72] $ 1,228,390.20
------------------------------------------ A e
CONTRACT TOTALS I $ 1,224,000.01] $ 1,224,872.72] $ 1,228,390.20




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 341 -1
VENDOR RANKING

CALL ORDER : 341 CONTRACT ID : RS-28631-A COUNTIES : DEARBORN
LETTING DATE : 03/21/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 04400165
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1357381 DAVE O"MARA CONTRACTOR $ 2,979,476.95 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 341 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,110,000.00 ROUTE :
CALL ORDER : 341 CONTRACT ID : RS-28631-A COUNTIES : DEARBORN
LETTING DATE : 03/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 1C ) 1C )
IDAVE O MARA CONTRACTOR | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 12.000 MOS | 1000.00000 12000.00] |
FIELD OFFICE, B | | |
0002 105-08520 3.000 EACH | 300.00000 900.00] |
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 36.000 MOS | 75.00000 2700.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  50000.00000 50000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0009 202-02278 1154.000 LFT | 5.00000 5770.00] |
CURB, CONCRETE, REMOVE I I |
0010 202-52710 975.000 SYS | 5.00000 4875.00| |
SIDEWALK, CONCRETE, REMOVE I I |
0011 202-74035 1.000 EACH | 150.00000 150.00] |
SIGN, REMOVE I I |
0012 303-01180 500.000 TON | 20.00000 10000.00] |
COMPACTED AGGREGATE, NO. 53 I I |
0013 304-07491 7250.000 TON | 80.00000 580000.00] |
HMA PATCHING, TYPE C I I |
0014 306-08034 264668.000 SYS | 0.50000 132334.00] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0015 306-08038 6906.000 SYS | 7.00000 48342_00] |
MILLING, ASPHALT, 4 IN. I I |
0016 306-08043 2540.000 SYS | 1.00000 2540.00] |
MILLING, TRANSITION I I |
0017 306-08432 13244.000 SYS | 1.50000 19866.00] |
| | |

MILLING, APPROACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 341 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,110,000.00 ROUTE :
CALL ORDER : 341 CONTRACT ID : RS-28631-A COUNTIES : DEARBORN
LETTING DATE : 03/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 1C ) 1C )
IDAVE O MARA CONTRACTOR I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 401-06264 LUMP | 3500.00000 3500.00] |
PROFILOGRAPH, HMA I I |
0019 401-09050 21836.000 TON | 60.00000 1310160.00]| |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL | I |
0020 402-07439 1520.000 TON | 70.00000 106400.00] |
HMA INTERMEDIATE, TYPE C I I |
0021 402-07452 250.000 TON | 70.00000 17500.00] |
HMA, TYPE C, WEDGE AND LEVEL I I |
0022 406-05520 78.000 TON | 300.00000 23400.00] |
ASPHALT FOR TACK COAT I I |
0023 604-06070 440.000 SYS | 50.00000 22000.00] |
SIDEWALK, CONCRETE I I |
0024 604-07896 257.000 SYS | 120.00000 30840.00] |
CURB RAMP, CONCRETE, B I I |
0025 604-07899 70.000 SYS | 130.00000 9100.00] |
CURB RAMP, CONCRETE, E I I |
0026 604-07900 108.000 SYS | 110.00000 11880.00] |
CURB RAMP, CONCRETE, F I I |
0027 604-07903 19.000 SYS | 110.00000 2090.00] |
CURB RAMP, CONCRETE, K I I |
0028 605-06090 725.000 LFT | 20.00000 14500.00] |
CURB, INTEGRAL, CONCRETE I | |
0029 605-06120 428.000 LFT | 12.00000 5136.00] |
CURB, CONCRETE I I |
0030 610-07488 1093.000 TON | 95_00000 103835.00]| |
HMA FOR APPROACHES, TYPE C I | |
0031 621-06574 10.000 SYS | 100.00000 1000.00] |
SODDING I I |
0032 720-44000 10.000 EACH | 400.00000 4000.00] |
CASTING, ADJUST TO GRADE I | |
0033 801-01093 2.000 EACH | 150000000 3000.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0034 801-06203 14475.000 LFT | 0.50000 7237.50] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0035 801-06207 14475.000 LFT | 1.00000 14475.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0036 801-06640 49.000 EACH | 150.00000 7350.00] |
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 341 -4
TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

ENGINEER"S ESTIMATE: $ 3,110,000.00 ROUTE :
CALL ORDER : 341 CONTRACT ID : RS-28631-A COUNTIES : DEARBORN
LETTING DATE : 03/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 1C ) 1C )
IDAVE O MARA CONTRACTOR I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 801-06710 160.000 DAY | 25.00000 4000.00] |
FLASHING ARROW SIGN I I |
0038 801-06775 LUMP | 133000.00000 133000.00] |
MAINTAINING TRAFFIC I I |
0039 801-07215 100.000 DAY | 60.00000 6000.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0040 802-76055 10.000 LFT | 200.00000 2000.00] |
SIGN POST, A I I |
0041 802-94715 LUMP | 1500.00000 1500.00] |
SIGNS, SHEET, REMOVE AND RESET I I |
0042 805-02503 60552.000 LFT | 0.25000 15138.00] |
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0043 805-78510 6055.000 LFT | 1.25000 7568.75] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0044 805-78785 40.000 EACH | 475.00000 19000.00] |
SIGNAL DETECTOR HOUSING I I |
0045 805-78795 19040.000 LFT | 5.00000 95200.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0046 805-92951 10.000 EACH | 150.00000 1500.00] |
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0047 808-06701 18931.000 LFT | 0.30000 5679.30] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0048 808-06703 76995.000 LFT | 0.30000 23098.50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0049 808-06705 2508.000 LFT | 0.80000 2006.40] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0050 808-75043 2588.000 LFT | 0.30000 776.40] |
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | I |
0051 808-75240 7397.000 LFT | 0.30000 2219.10] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0052 808-75245 57612.000 LFT | 0.30000 17283.60] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0053 808-75260 365.000 LFT | 2.00000 730.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0054 808-75297 1695.000 LFT | 4.00000 6780.00] |
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 341 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,110,000.00 ROUTE :
CALL ORDER : 341 CONTRACT ID : RS-28631-A COUNTIES : DEARBORN
LETTING DATE : 03/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 1C ) 1C
IDAVE O MARA CONTRACTOR I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 808-75300 2588.000 LFT | 1.00000 2588.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0056 808-75320 179.000 EACH | 50.00000 8950.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0057 808-75325 156.000 EACH | 75.00000 11700.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0058 808-75340 4.000 EACH | 500.00000 2000.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0059 808-75996 1350.000 EACH | 6.00000 8100.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0060 808-75998 1408.000 EACH | 16.00000 22528.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0061 808-92027 8443.000 LFT | 0.80000 6754.40] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. I | |
0062 808-96016 3246.000 LFT | 2.00000 6492.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | | |
IN. | | |
SECTION TOTALS | $ 2,979,476.95] $ |
------------------------------------------ A
CONTRACT TOTALS | $ 2,979,476.95] $ 0.00]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 365 -1
VENDOR RANKING

CALL ORDER : 365 CONTRACT ID : RS-28835-C COUNTIES : MONTGOMERY
LETTING DATE : 03/21/07 10:00 AM DISTRICT 61
CONTRACT TIME : 07/13/07 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 0631011
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,285,781.12 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,461,554.00 105.3495%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 365 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,150,000.00 ROUTE : 47
CALL ORDER : 365 CONTRACT ID : RS-28835-C COUNTIES : MONTGOMERY
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 7500.00000 7500.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 2300.00000 13800.00] 2300.00000 13800.00]
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 80.00000 160.00] 95_.00000 190.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 105.00000 1260.00] 95.00000 1140.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 164200.00000 164200.00] 113530.30000 113530.30]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-02241 25.000 LFT | 4.00000 100.00] 4.25000 106.25]
GUARDRAIL, REMOVE I I |
0011 202-93741 24.000 EACH | 500.00000 12000.00] 185.00000 4440.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0012 203-02070 120.000 CYS | 100.00000 12000.00] 195.00000 23400.00]
BORROW I I |
0013 203-02080 10.000 MILE | 4300.00000 43000.00] 4700.00000 47000.00]
LINEAR GRADING I I |
0014 303-01180 1200.000 TON | 27.50000 33000.00] 27.00000 32400.00]
COMPACTED AGGREGATE, NO. 53 I I |
0015 303-07449 100.000 TON | 11.00000 1100.00] 4200000 4200.00]
COMPACTED AGGREGATE, NO. 73 I I |
0016 304-07490 1201.000 TON | 140.00000 168140.00]| 140.00000 168140.00]|
HMA PATCHING, TYPE B I I |
0017 305-60400 20.000 TON | 120.00000 2400.00] 45_00000 900.00]
| | |

COMPACTED AGGREGATE FOR PATCHING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 365 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,150,000.00 ROUTE : 47
CALL ORDER : 365 CONTRACT ID : RS-28835-C COUNTIES : MONTGOMERY
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 | )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 306-08033 163436.000 SYS | 0.70000 114405.20] 1.25000 204295.00]
MILLING, ASPHALT, 1 IN. I I |
0019 306-08043 1920.000 SYS | 8.00000 15360.00] 6.00000 11520.00]
MILLING, TRANSITION I I |
0020 306-08432 9024.000 SYS | 2.60000 23462.40] 2.50000 22560.00]
MILLING, APPROACH I I |
0021 401-06264 LUMP | 6000.00000 6000.00]  10000.00000 10000.00]
PROFILOGRAPH, HMA I I |
0022 401-07321 13606.000 TON | 57.00000 775542.00] 60.00000 816360.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0023 401-07371 22678.000 TON | 53.00000 1201934.00]| 58.00000 1315324.00]|
QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm | I |
0024 406-05520 85.000 TON | 400.00000 34000.00] 320.00000 27200.00]
ASPHALT FOR TACK COAT I I |
0025 601-06035 250.000 LFT | 7.30000 1825.00] 7.75000 1937.50]
GUARDRAIL, RESET I I |
0026 601-94689 24.000 EACH | 2700.00000 64800.00] 2550.00000 61200.00]
GUARDRAIL END TREATMENT, 0S I I |
0027 601-99105 25.000 LFT | 14.00000 350.00] 12.50000 312.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0028 601-99132 24.000 EACH | 65.00000 1560.00] 68.00000 1632.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING I I |
0029 610-07487 2691.000 TON | 94_00000 25295400 105.00000 282555.00]
HMA FOR APPROACHES, TYPE B I I |
0030 612-04315 69.000 TON | 1314.00000 90666.00] 1314.00000 90666.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0031 612-05081 1.000 EACH | 3200.00000 3200.00] 3200.00000 3200.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0032 612-60410 1141.000 EACH | 8.00000 9128.00] 8.00000 9128.00]
DRILLED HOLE FOR UNDERSEAL I I |
0033 615-06505 6.000 EACH | 1200.00000 7200.00] 1500.00000 9000.00]
MONUMENT, B I | |
0034 615-06525 2.000 EACH | 1375.00000 2750.00] 1500.00000 3000.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0035 801-03290 2.000 EACH | 125.00000 250.00] 155.00000 310.00]
CONSTRUCTION SIGN, C I | |
0036 801-06203 10380.000 LFT | 0.60000 6228.00] 1.10000 11418.00]
| | |

TEMPORARY PAVEMENT MARKING, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 365 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,150,000.00 ROUTE : 47
CALL ORDER : 365 CONTRACT ID : RS-28835-C COUNTIES : MONTGOMERY
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 801-06207 5190.000 LFT | 1.30000 6747.00] 1.10000 5709.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0038 801-06640 38.000 EACH | 132.00000 5016.00]| 105.00000 3990.00]
CONSTRUCTION SIGN, A I | |
0039 801-06775 LUMP | 147300.00000 147300.00]  90000.00000 90000.00]
MAINTAINING TRAFFIC I I |
0040 808-03631 450.000 LFT | 7.50000 3375.00] 10.00000 4500.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0041 808-04896 56.000 LFT | 10.00000 560.00] 10.00000 560.00]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0042 808-06703 102689.000 LFT | 0.28000 28752.92] 0.30000 30806.70]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0043 808-06716 506.000 LFT | 2.25000 1138.50] 1.75000 885.50]
LINE, REMOVE I I |
0044 808-75240 9170.000 LFT | 0.32000 2934_40] 0.30000 2751.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0045 808-75245 48360.000 LFT | 0.29000 14024.40| 0.30000 14508.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0046 808-75297 313.000 LFT | 6.00000 1878.00] 4.75000 1486.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0047 808-75996 1229.000 EACH | 4.70000 5776.30] 6.50000 7988.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
SECTION TOTALS | $ 3,285,781.12| $ 3,461,554 .00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 3,285,781.12] $ 3,461,554.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 371 -1
VENDOR RANKING

CALL ORDER 371 CONTRACT ID : RS-29172-A COUNTIES : HARRISON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 06005765
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 260,000.00 100.0000%

2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 309,932.08 119.2046%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 371 -2
TABULATION OF BIDS

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

ENGINEER"S ESTIMATE: $  284,400.00 ROUTE :
CALL ORDER : 371 CONTRACT ID : RS-29172-A COUNTIES : HARRISON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1487672 1C )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 6.000 MOS | 1225.00000 7350.00] 1600.00000 9600.00]
FIELD OFFICE, B | | |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  13000.00000 13000.00]  10000.00000 10000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 303-52309 390.000 TON | 23.00000 8970.00] 35.00000 13650.00]
COMPACTED AGGREGATE FOR SHOULDER, O, 53 | I |
0007 304-07489 200.000 TON | 130.00000 26000.00] 145.00000 29000.00]
HMA PATCHING, TYPE A I I |
0008 306-08034 31789.000 SYS | 0.45000 14305.05] 0.52000 16530.28]
MILLING, ASPHALT, 1 1/2 IN. I I |
0009 306-08043 350.000 SYS | 4.00000 1400.00] 1.55000 542.50]
MILLING, TRANSITION I | |
0010 306-08432 1907.000 SYS | 2.00000 3814.00] 1.45000 2765.15]
MILLING, APPROACH I I |
0011 401-07320 2506.000 TON | 45_00000 112770.00] 47 75000 119661.50]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I | |
0012 402-07450 100.000 TON | 45_00000 4500.00] 64.00000 6400.00]
HMA, TYPE A, WEDGE AND LEVEL I I |
0013 402-07432 118.000 TON | 50.00000 5900.00] 120.00000 14160.00]
HMA SURFACE, TYPE A I | |
0014 406-05520 10.000 TON | 200.00000 2000.00] 800.00000 8000.00]
ASPHALT FOR TACK COAT I I |
0015 610-07486 157.000 TON | 75.00000 11775.00] 100.00000 15700.00]
HMA FOR APPROACHES, TYPE A I I I
0016 616-06451 100.000 TON | 60.00000 6000.00] 52.00000 5200.00]
RIPRAP, UNIFORM I I |
0017 801-06203 1605.000 LFT | 0.35000 561.75]| 0.22000 353.10]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0018 801-06207 1605.000 LFT | 1.00000 1605.00] 2.07000 3322.35]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 371 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  284,400.00 ROUTE :
CALL ORDER : 371 CONTRACT ID : RS-29172-A COUNTIES : HARRISON
LETTING DATE : 03/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 801-06640 15.000 EACH | 115.00000 1725.00] 115.00000 1725.00]
CONSTRUCTION SIGN, A I I |
0020 801-06775 LUMP |  12670.02000 12670.02]  25000.00000 25000.00]
MAINTAINING TRAFFIC I I |
0021 804-06771 25.000 EACH | 37.90000 947.50] 38.00000 950.00]
DELINEATOR POST, FLEXIBLE I I |
0022 808-06712 679.000 LFT | 0.12000 81.48| 0.20000 135.80]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0023 808-06713 21400.000 LFT | 0.12000 2568.00] 0.14000 2996.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0024 808-06714 18045.000 LFT | 0.12000 2165.40] 0.12000 2165.40]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0025 808-75297 68.000 LFT | 7.10000 482.80] 20.00000 1360.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0026 808-97323 216.000 LFT | 4.00000 864.00] 7.50000 1620.00]
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | I I
IN. | | |
0027 808-75998 257.000 EACH | 26.00000 6682.00] 26.00000 6682.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0028 401-06264 LUMP | 1600.00000 1600.00] 3500.00000 3500.00]
PROFILOGRAPH, HMA I | |
0029 203-90014 54.000 STA | 190.00000 10260.00] 165.00000 8910.00]
LINEAR GRADING I I |
SECTION TOTALS I $ 260,000.00] 309,932.08]| $
------------------------------------------ A
CONTRACT TOTALS I $ 260,000.00] 309,932.08] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 401 -1
VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : B -28447-A COUNTIES : WELLS
LETTING DATE : 03/21/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 2313013
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1374866 PRIMCO, INC. $ 874,958.81 100.0000%
2  35-1058755 BAKER & SCHULTZ INC $ 916,695.40 104.7701%
3  35-1817530 PIONEER ASSOCIATES, INC. $ 938,954.82 107.3142%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 401 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  845,600.00 ROUTE : 1
CALL ORDER  : 401 CONTRACT ID : B -28447-A COUNTIES : WELLS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1058755 IC 3 ) 35-1817530
[PRIMCO, INC. IBAKER & SCHULTZ INC IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE WIDENING
| | |
0001 105-06845 LUMP |  16000.00000 16000.00] 5000.00000 5000.00] 4200.00000 4200.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 8.000 MOS | 2000.00000 16000.00] 2300.00000 18400.00] 2500.00000 20000.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  43747.94000 43747.94]  45200.00000 45200.00]  46900.00000 46900.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-02240 325.000 SYS | 18.00000 5850.00| 18.00000 5850.00| 27.00000 8775.00
PAVEMENT REMOVAL I I |
0007 202-02241 790.000 LFT | 3.50000 2765.00] 3.50000 2765.00] 3.50000 2765.00
GUARDRAIL, REMOVE I I |
0008 202-51328 LUMP |  42672.42000 42672.42] 141600.00000 141600.00]  48830.00000 48830.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-51822 489.000 SYS | 11.00000 5379.00] 6.00000 2934.00] 13.00000 6357.00
BRIDGE DECK OVERLAY, REMOVE I | |
0010 203-02000 294.000 CYS | 40.00000 11760.00] 40.00000 11760.00] 75.00000 22050.00
EXCAVATION, COMMON I I |
0011 203-02070 914.000 CYS | 10.50000 9597.00] 11.00000 10054.00] 21.00000 19194.00
BORROW | | |
0012 206-51220 160.000 CYS | 105.00000 16800.00] 90.00000 14400.00] 200.00000 32000.00
EXCAVATION, WET I I |
0013 206-51225 96.000 CYS | 105.00000 10080.00] 16.00000 1536.00] 14.00000 134400
EXCAVATION, DRY I | |
0014 211-06467 7.400 CYS | 95.00000 703.00] 20.00000 148.00] 70.00000 518.00
AGGREGATE FOR END BENT BACKFILL I I |
0015 211-07454 180.000 CYS | 4200000 7560.00] 21.00000 3780.00] 30.00000 5400.00
STRUCTURE BACKFILL I | |
0016 301-07448 4904.000 TON | 15.50000 76012.00] 16.00000 78464 .00 14.00000 68656.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 302-07455 76.000 CYS | 68.00000 5168.00]| 21.00000 1596.00] 32.00000 2432.00
DENSE GRADED SUBBASE | | |
0018 306-08043 664.000 SYS | 10.00000 6640.00] 6.00000 3984.00] 8.00000 5312.00
| | |

MILLING, TRANSITION



ENGINEER"S ESTIMATE: $
CALL ORDER : 401
LETTING DATE : 03/21/07 10:00 AM

845,600.00

SET-ASIDE :

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -28447-A
: FT. WAYNE DISTRICT

COUNTIES :

ROUTE : 1
WELLS

DATE :
PAGE :

04/11/07
401 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 402-07433 59.000 TON
HMA SURFACE, TYPE B

0020 402-07438 50.000 TON
HMA INTERMEDIATE, TYPE B

0021 402-07441 219.000 TON
HMA BASE, TYPE B

0022 406-05521 2374.000 SYS
ASPHALT FOR TACK COAT

0023 601-01522 4.000 EACH

GUARDRAIL TRANSITION TYPE TGB

0024 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS
0025 601-97774 1.000 EACH

GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0026 601-99105 463.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0027 604-07902 11.000 SYS
CURB RAMP, CONCRETE, H

0028 604-91531 134.000 SYS
SIDEWALK, CONCRETE, 4 IN.

0029 605-06120 256.000 LFT
CURB, CONCRETE

0030 609-06259 462.000 SYS

REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

0031 610-07487 302.000 TON
HMA FOR APPROACHES, TYPE B

0032 616-02320 24.000 SYS
GEOTEXTILES

0033 616-06405 90.000 TON
RIPRAP, REVETMENT

0034 621-06559 1350.000 SYS
MULCHED SEEDING, R

0035 701-03753 590.000 LFT

PILE, CONCRETE, STEEL SHELL ENCASED, O.

209 IN., 14
0036 702-51005
CONCRETE, A, SUBSTRUCTURE

IN.
71.100 CYS

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

51.

64.

47 .

0.

1765.

2230.

600.

15.

127.

37.

21.

81.

75.

27.

56.

790.

00000

00000

00000

50000

00000

00000

00000

00000

00000

.00000

00000

-38000

00000

00000

INC.

AMOUN

7060.

8920.

600.

7176.

1397.

4958.

5376.

37422.

22650.

72.

2430.

1863.

33040.

56169.

1 ) 35-1374866 IC 2 ) 35-1058755 l
RIMCO, INC. IBAKER & SCHULTZ INC |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
______ 50.00000  2950.00]  50.00000  2950.001  51.00000 3009
63.00000 315o.ool 63.00000 3150.oo=
46.00000 1oo74.ooI 46.00000 1oo74.oo=
0.25000 593.50I 0.25000 593.50}
1765.00000 7oeo.ool 1765.00000 7oeo.oo=
2230.00000 8920.00I 2230.00000 8920.00:
600.00000 eoo.ool 600.00000 6oo.oo=
| |
15.50000 7176.50I 15.50000 7176.50:
87.00000 957.ool 15200000 1672.00:
38.00000 5092.ool 30.00000 4ozo.oo=
14.00000 3584.00I 20.50000 5248.00:
75.00000 34650.00I 64.00000 29568.00:
| |
66.50000 20083.00I 75.00000 22650.00:
3.50000 84.00I 3.50000 84.00:
30.00000 27oo.ool 30.00000 27oo.oo=
1.50000 zozs.ool 1.50000 2025.oo=
45.00000 26550.00I 52.00000 3oeso.oo=
| |
450.00000 31995.00! 400.00000 28440.00!

T

.00

.00

.00

.50

00

00

00

50

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 845,600.00

CALL ORDER : 401

LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28447-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : WELLS

1

DATE :
PAGE :

04/11/07
401 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0037 702-51015 69.800 CYS
CONCRETE, B, FOOTINGS

0038 702-51863 150.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0039 703-08247 376.000 EACH
EMBEDDED GALVANIC ANODE

0040 703-51030 9522.000 LBS
REINFORCING STEEL

0041 703-51032 58878.000 LBS
REINFORCING STEEL, EPOXY COATED

0042 703-97936 109.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0043 704-51002 165.600 CYS
CONCRETE, C, SUPERSTRUCTURE

0044 706-06339 120.000 LFT
RAILING, PF-1

0045 706-06342 120.000 LFT
RAILING, PS-1

0046 706-06351 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION,
TPF-1

0047 706-06353 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION,
TPS-1

0048 706-51020 14.300 CYS
CONCRETE, C, RAILING

0049 708-51813 50.000 SFT
PNEUMATICALLY PLACED MORTAR

0050 709-51821 LUMP
SURFACE SEAL

0051 715-05151 28.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.

0052 715-05154 235.000 LFT
PIPE, TYPE 2, CIRCULAR, 24 IN.

0053 715-05407 50.000 LFT
PIPE, END BENT DRAIN, 6 IN.

0054 715-05595 5.000 LFT
PIPE EXTENSION, CIRCULAR, 15 IN.

0055 715-46005 1.000 EACH

PIPE END SECTION, 15 IN.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

11.

35.

18.

560.

83.

103.

2400.

2400.

750.

70.

4740.

35.

48.

10.

40.

140.

-00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

58878.

1962.

92736.

10020.

12360.

4800.

4800.

10725.

3500.

4740.

980.

11280.

500.

200.

140.

( 1 ) 35-1374866 IC 2 ) 35-1058755 l
PRIMCO, INC. IBAKER & SCHULTZ INC |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 220.00000  15356.00]  400.00000  27920.00]  335.00000 23333
14.00000 2100 ooI 10.00000 1500 ool
35.00000 13160.00I 52.70000 19815 2o=
1.30000 12378 sol 0.62000 5903 64=
1.30000 76541.4OI 0.72000 42392.16:
20.00000 2180.00I 13.50000 1471.50}
375.00000 62100.00I 425.00000 70380.00:
83.50000 1oozo.ool 83.50000 1oozo.oo=
103.00000 12360.00I 103.00000 12360.00:
1700.00000 34oo.ooI 1000.00000 zooo.ool
| |
1700.00000 34oo.ooI 1000.00000 2ooo.oo=
| |
900.00000 12870.00I 380.00000 5434.00}
150.00000 7soo.ool 100.00000 sooo.oo=
3198.98000 3198.98I 5200.00000 szoo.ooi
32.00000 896.00I 32.00000 896.00:
48.00000 11280.00I 48.00000 11280.00:
12.89000 644.50I 10.00000 soo.oo=
80.00000 4oo.ool 80.00000 4oo.oo=
480.00000 480.00! 480.00000 480.00!

T

.00

.00

.00

.80

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $
CALL ORDER : 401
LETTING DATE : 03/21/07 10:00 AM

845,600.00

SET-ASIDE :

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -28447-A
: FT. WAYNE DISTRICT

COUNTIES :

ROUTE : 1
WELLS

DATE :
PAGE :

04/11/07
401 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0056 715-46020 1.000 EACH
PIPE END SECTION, 24 IN.

0057 720-45015 2.000 EACH
INLET, A8

0058 720-45410 1.000 EACH
MANHOLE, C4

0059 722-51401 100.000 SFT

BRIDGE DECK PATCHING, FULL DEPTH

0060 722-51842 629.000 SYS
BRIDGE DECK OVERLAY

0061 722-51846 4.300 CYS
BRIDGE DECK OVERLAY, ADDITIONAL

0062 722-51852 400.000 SFT

BRIDGE DECK PATCHING, PARTIAL DEPTH

0063 722-60824 489.000 SYS
SURFACE MILLING
0064 801-01851 LUMP

TEMPORARY TRAFFIC SIGNAL WITH DETECTORS
0065 801-06203 490.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.
0066 801-06207 5234.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0067 801-06640 33.000 EACH
CONSTRUCTION SIGN, A

0068 801-06645 8.000 EACH
CONSTRUCTION SIGN, B

0069 801-06775 LUMP
MAINTAINING TRAFFIC

0070 801-07023 2.000 EACH

ENERGY ABSORBING TERMINAL, CZ, TL-2

0071 801-07118 24.000 LFT
BARRICADE, I111-A
0072 801-08401 660.000 LFT

TEMPORARY TRAFFIC BARRIER, TYPE 2

0073 801-08508 250.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

0074 808-06713 2339.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

1400.

2100.

30.

80.

475.

16.

39400.

150.

57.

13100.

4950.

12.

27.

33.

00000

00000

00000

.00000

00000

.25000

-97000

00000

00000

00000

00000

00000

00000

00000

.20000

INC.

AMOUN

2800.

2100.

3000.

50320.

2042.

6400.

3912.

39400.

122.

5076.

4950.

456.

13100.

9900.

288.

17820.

8250.

467 .

1 ) 35-1374866 IC 2 ) 35-1058755 l
RIMCO, INC. IBAKER & SCHULTZ INC |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 550.00000  550.00] | 550.00000  550.00]  185.00000 185
2000.00000 4ooo.ooI 2000.00000 4ooo.oo=
2750.00000 2750.ooI 2800.00000 2soo.oo=
20.00000 zooo.ool 21.00000 21oo.oo=
60.00000 3774o.ool 53.00000 33337.00}
330.00000 1419.00I 300.00000 1290.oo=
22.00000 8800.00I 25.00000 1oooo.oo=
5.00000 2445.00I 6.00000 2934.00}
5781625000 57816.25I 45000.00000 45000.00}
0.25000 122.50I 0.25000 122.50}
0.97000 5076.98I 1.00000 5234.00}
| |
14900000 4917.00I 150.00000 4950.oo=
56.50000 452.ooI 57.00000 456.00:
18000.00000 18000.00I 18000.00000 18000.00:
4950.00000 9900.ool 4950.00000 99oo.oo=
11.75000 282.00I 12.00000 288.00:
22.00000 14520.ool 35.40000 23364.00:
23.00000 575o.ooI 35.40000 8850.00:
| |
0.20000 467.80! 0.20000 467.80!

T

.00

00

00

00

00

50

00

00

00

50

98

00

00

00

00

00

00

00

80



ENGINEER"S ESTIMATE: $ 845,600.00
CALL ORDER : 401
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

B -28447-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : WELLS

1

DATE :
PAGE :

04/11/07
401 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0075 808-06714 2090.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0076 808-06716 2536.000 LFT
LINE, REMOVE

0077 808-75996 26.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0078 808-75998 26.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0079 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

0.20000

0.34000

12.00000

24.00000

400.00000

INC.

AMOUN

C 1 ) 35-1374866 | ) 35-1058755 |

PRIMCO, INC. |BAKER & SCHULTZ INC |

I |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ e

0.20000 418.00] 0.20000 418.00]

I |

0.34000 862.24]| 0.35000 887.60]

I |

7.70000 200.20] 10.00000 260.00]

| I

24.00000 624.00] 25.00000 650.00]

I |

300.00000 600.00] 400.00000 800.00]

| |

I |

$ 874,958.81] $ 916,695.40]

____________________________ P
$ 874,958.81] $ 916,695.40]

T

.00

.24

.00

.00

.00

.82

.82




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

LAKE

(S) : 99451105

DATE :
PAGE :

%

04/11/07
411 -1

OVER

LOW BID

-0000%
-5505%
-9218%
-3251%
-0067%

CALL ORDER T 411 CONTRACT ID : B -28689-A
LETTING DATE : 03/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 10/05/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 32-0154474 JCI BRIDGE GROUP INC

2 35-1106884 ELLAS CONSTRUCTION COMPANY INC

3 35-0918397 RIETH RILEY CONSTRUCTION

4  35-1523985 WIRTZ & YATES, INC.

5 35-1035114 SUPERIOR CONSTRUCTION CO

6 35-1035122 GARIUP CONSTRUCTION CO. INC

1.047.000.

-3901%



ENGINEER"S ESTIMATE: $ 872,000.00

CALL ORDER T 411

LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

B -28689-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

04/11/07
411 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 8.000
FIELD OFFICE, B

0003 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0004 109-08444 1.000

LUMP

MOS

DOL

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001

MOBILIZATION AND DEMOBILIZATION
0006 201-52370

CLEARING RIGHT OF WAY
0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 203-02000 1339.000
EXCAVATION, COMMON

0009 203-02070 4705.000
BORROW

0010 203-51223 90.000
EXCAVATION, WATERWAY

0011 205-06932 90.000
TEMPORARY CHECK DAM, STRAW BALES

0012 205-06937 818.000
TEMPORARY SILT FENCE

0013 206-51230 150.000

LUMP

LUMP

LUMP

CYS

CYs

CYS

LFT

LFT

CYS

EXCAVATION, FOUNDATION, UNCLASSIFIED

0015 211-06467 66.000
AGGREGATE FOR END BENT BACKFILL
0016 301-07448 1251.000

COMPACTED AGGREGATE, NO. 53, BASE

0017 302-07455 38.400
DENSE GRADED SUBBASE

0018 306-08034 294.000
MILLING, ASPHALT, 1 1/2 IN.

0019 402-07432 256.000

HMA SURFACE, TYPE A

CYS

TON

CYS

SYS

TON

( 1 ) 32-0154474
JCI BRIDGE GROUP INC

42000.

3500.

28000.

15.

18.

16.

16.

16.

50.

25.

50.

10.

80.

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

50000

-86000

00000

00000

00000

00000

00000

10000

2 ) 35-1106884

|
LLAS CONSTRUCTION COMPANY I |
|

AMOUNT| UNIT PRICE AMOUNT|
11500.00I 8000.00000 sooo.ooi
224oo.ooI 2500.00000 2oooo.oo=

1.ooI 1.00000 1.oo=

1.ooI 1.00000 1.oo=
4zooo.ool 42500.00000 42500.00}
3soo.ool 25500.00000 2ssoo.oo=
zsooo.ool 90000.00000 9oooo.oo=
20085.00I 11.00000 14729.oo=
84690.00I 12.85000 60459.25}
144o.ooI 13.50000 1215.00}
1485.00I 16.50000 1485.00}
1521_48I 1.85000 1513.30}
24oo.ooI 13.50000 2025.00}
3soo.ool 46.00000 3036.00}
31275.ool 23.00000 28773.00}
1920.ooI 46.50000 1785.60=
294o.ool 7.95000 2337.30}
20505.60! 80.10000 20505.60!

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

9860.

3000.

1.

1.

43000.

25000.

124278.

9.

18.

22.

16.

1

16.

50.

25.

70.

4.

80.

00000

00000

00000

00000

00000

00000

76000

00000

00000

00000

50000

-86000

00000

00000

00000

00000

00000

10000

AMOUN

9860.

24000.

1.

1.

43000.

25000.

124278.

12051.

84690.

1980.

1485.

1521.

2400.

3300.

31275.

2688.

1176.

20505.

T

00

00

00

00

00

00

76

00

00

00

00

48

00

00

00

00

00

60



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 411 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 872,000.00 ROUTE :
CALL ORDER  : 411 CONTRACT ID : B -28689-A COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 32-0154474 IC 2 ) 35-1106884 IC 3 ) 35-0918397
I BRIDGE GROUP INC |ELLAS CONSTRUCTION COMPANY 1 |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0020 402-07435 293.000 TON | 67.25000 19704.25] 67.25000 19704.25] 67.25000 19704.25
HMA INTERMEDIATE, TYPE A I I |
0021 402-07440 531.000 TON | 61.40000 32603.40] 61.40000 32603.40] 61.40000 32603.40
HMA BASE, TYPE A I I |
0022 406-05520 3.000 TON | 410.00000 1230.00] 410.00000 1230.00] 410.00000 1230.00
ASPHALT FOR TACK COAT I I |
0023 601-01128 4.000 EACH | 1175.00000 4700.00] 1175.00000 4700.00] 1175.00000 4700.00
GUARDRAIL TRANSITION TYPE WGB I I |
0024 601-01700 6.000 EACH | 1940.00000 11640.00] 1940.00000 11640.00] 1940.00000 11640.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0025 601-94689 2.000 EACH | 2340.00000 4680.00| 2340.00000 4680.00] 2340.00000 4680.00
GUARDRAIL END TREATMENT, 0S I | |
0026 601-99105 287.500 LFT | 16.25000 4671.88| 16.25000 4671.88] 16.25000 4671.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 602-06729 6.000 EACH | 8.00000 48_00] 6.00000 36.00] 10.00000 60.00
BARRIER DELINEATOR I | |
0028 610-06259 231.000 SYS | 80.00000 18480.00] 61.00000 14091.00] 55.00000 12705.00
REINFORCED CONCRETE BRIDGE APPROACH, 12 | I |
IN. I | |
0029 615-06505 5.000 EACH | 400.00000 2000.00] 625.00000 3125.00] 575.00000 2875.00
MONUMENT, B I | |
0030 616-02320 800.000 SYS | 2.50000 2000.00] 2.50000 2000.00] 2.50000 2000.00
GEOTEXTILES I I |
0031 616-06405 501.000 TON | 35.00000 17535.00] 34_75000 17409.75] 35.00000 17535.00
RIPRAP, REVETMENT I | |
0032 621-01004 1.000 EACH | 650.00000 650.00]| 650.00000 650.00] 650.00000 650.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0033 621-06545 1.000 TON | 875.00000 875.00] 875.00000 875.00] 875.00000 875.00
FERTILIZER I I |
0034 621-06553 335.000 LBS | 4.61000 1544 35| 4.61000 1544 _35] 4.61000 1544 .35
SEED MIXTURE, R I I |
0035 621-06565 4.000 TON | 668.00000 2672.00] 668.00000 2672.00] 668.00000 2672.00
MULCHING MATERIAL I I |
0036 621-06567 1.000 KGAL | 50.00000 50.00] 50.00000 50.00] 50.00000 50.00
WATER I I |
0037 621-06574 70.000 SYS | 33.25000 2327.50] 33.25000 2327.50] 33.25000 2327.50
| | |

SODDING



ENGINEER"S ESTIMATE: $ 872,000.00

CALL ORDER T 411

LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

B -28689-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

04/11/07
411 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 701-91792 10.000
PILE TIP, STEEL H

0039 701-95780 470.000
PILE, STEEL H, HP 12 X 74

0040 703-51032 46195.000

REINFORCING STEEL, EPOXY COATED

0041 704-51002 169.800
CONCRETE, C, SUPERSTRUCTURE
0042 706-05733 4.000

LBS

CYS

EACH

CONCRETE BRIDGE RAILING TRANSITION, WBC

0043 706-51020 19.400
CONCRETE, C, RAILING

0045 709-51821
SURFACE SEAL

0046 715-02628 4.000
SAFETY METAL END SECTION, 6:1, 15
0047 715-04629 4.000

PIPE FLAP GATE, 15 IN.
0048 715-05048 1544000
PIPE, TYPE 4, CIRCULAR, 6 IN.

0049 715-05053 81.000
PIPE, UNDERDRAIN OUTLET, 6 IN.
0050 715-05169 495.000
PIPE, TYPE 3, CIRCULAR, 15 IN.
0051 715-05407 120.000
PIPE, END BENT DRAIN, 6 IN.

0052 718-06528 4.000
OUTLET PROTECTOR, 1

0053 718-52610 232.000
AGGREGATE FOR UNDERDRAINS

0054 718-99153 1544.000
GEOTEXTILES FOR UNDERDRAIN

0055 801-04308 6.000
ROAD CLOSURE SIGN ASSEMBLY

0056 801-06625 18.000
DETOUR ROUTE MARKER ASSEMBLY

0057 801-06640 12.000
CONSTRUCTION SIGN, A

0058 801-06645 2.000

CONSTRUCTION SIGN, B

CYS
LUMP
EACH
IN.
EACH
LFT
LFT
LFT
LFT
EACH
CYS
SYS
EACH
EACH
EACH

EACH

( 1 ) 32-0154474
JCI BRIDGE GROUP INC

560.

1600.

575.

2600.

440.

750.

12.

30.

12.

480.

60.

295.

85.

150.

55.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

1C

IC 2 ) 35-1106884
|ELLAS CONSTRUCTION COMPANY 1

AMOUNTI UNIT PRICE AMOUNTI
1200.00] 103.00000 1030.00]
30550 ooI 80.30000 37741 ool
55434.ool 1.09000 50352.55}
95088.00I 530.00000 89994.00:
6400.00I 1930.00000 77zo.oo=
11155.00I 65200000 12648.80:
2eoo.ool 2745.00000 2745.oo=
1760.00I 388.00000 1552.00}
3ooo.ooI 578.00000 2312.00}
12352.00I 4.85000 7488.40:

972.ooI 24..40000 1976.40:
14850.00I 19.60000 9702.oo=
144o.ool 5.63000 675.60:
1920.ool 727.00000 2908.00:
13920.ool 31.85000 7389.20:
1544.00I 1.00000 1544.oo=
177o.ool 270.00000 1620.00:
1530.00I 75.00000 1350.oo=
1soo.ool 125.00000 1500.oo=

110.00! 50.00000 1oo.ooi

3 ) 35-0918397
IRIETH RILEY CONSTRUCTION

UNIT PRICE

550.

2000.

550.

2750.

450.

700.

41.

40.

1800.

44.

375.

98.

145.

55.

00000

00000

00000

00000

00000

.50000

00000

00000

.00000

00000

00000

.70000

00000

00000

00000

00000

AMOUN

8000.

10670.

2750.

1800.

2800.

11580.

3321.

19800.

960.

7200.

10208.

2624.

2250.

1764.

1740.

110.

T

.00

.00

.75

.00

00

00

00

00

00

00

00

00

00

00

00

80

00

00

00

00



ENGINEER"S ESTIMATE: $

CALL ORDER T 411
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

872,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28689-A
DISTRICT

: LAPORTE DISTRICT

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

04/11/07
411 -5

LINE NO /7 ITEM CODE /
ITEM DESCRIPTION

0059 801-06775
MAINTAINING TRAFFIC
0060 801-07118

BARRICADE, 111-A
0061 801-07119
BARRICADE, 111-B

0062 808-03631

LINE, EPOXY, SOLID,
0063 808-03632

LINE, EPOXY, SOLID,
0066 207-08265

SUBGRADE TREATMENT,
0067 707-05979

ALT

QUANTITY

96.000
48.000

1865.000
WHITE, 4 IN.
1865.000
YELLOW, 4 IN.
3061.000
TYPE 1IA
1997.000

LFT

LFT

SYS

SFT

STRUCTURAL MEMBERS, CONCRETE BOX BEAM,

CB, 27 IN. X 48 IN.
SECTION TOTALS

CONTRACT TOTALS

IC
IRIETH RILEY CONSTRUCTION

3 ) 35-0918397

UNIT PRICE

.85000
.75000

-00000

AMOUN

768.
1585.
1585.

23722.

119820.

931,784.

( 1 ) 32-0154474 IC 2 ) 35-1106884
JCI BRIDGE GROUP INC |ELLAS CONSTRUCTION COMPANY 1
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
© 1000.00000 1000.00] 220000000 2200.00] 60000000 600
10.00000 gso.ool 14.75000 1416 ool
12.35000 592.80I 16.25000 780.00:
0.98000 1827.70I 0.85000 1585.25:
0.98000 1827.7OI 0.85000 1585.25:
7.75000 23722.75I 7.75000 23722.75}
80.00000 159760.00I 78.00000 155766.00:
| I
$ 855,461.41| $ 877,280.38]|
________ s ess.aeiatl s smrasoas) s 931,784

931,784.

T

.00

.00

00

25

25

75

00

02

02




ENGINEER"S ESTIMATE: $ 872,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

04/11/07
411 -6

CALL ORDER  : 411 CONTRACT ID : B -28689-A COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1523985 l 5 ) 35-1035114 IC 6 ) 35-1035122
IWIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  17000.00000 17000.00]  25000.00000 25000.00] 6400.00000 6400.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 3000.00000 24000.00] 2000.00000 16000.00] 2713.96000 21711.68
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  40000.00000 40000.00]  52000.00000 52000.00] 214795.17000 214795_17
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  12000.00000 12000.00]  25000.00000 25000.00] 8266.25000 8266.25
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  60000.00000 60000.00] 120000.00000 120000.00]  23002.25000 23002.25
PRESENT STRUCTURE, REMOVE I I |
0008 203-02000 1339.000 CYS | 12.00000 16068.00] 14.00000 18746.00] 11.00000 14729.00
EXCAVATION, COMMON I I |
0009 203-02070 4705.000 CYS | 14.00000 65870.00] 10.00000 47050.00] 18.00000 84690.00
BORROW I I |
0010 203-51223 90.000 CYS | 20.00000 1800.00] 17.00000 1530.00] 37.41000 3366.90
EXCAVATION, WATERWAY I | |
0011 205-06932 90.000 LFT | 20.00000 1800.00] 16.50000 1485.00] 16.50000 1485.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0012 205-06937 818.000 LFT | 2.00000 1636.00] 1.86000 1521_48]| 3.58000 2928.44
TEMPORARY SILT FENCE I | |
0013 206-51230 150.000 CYS | 40.00000 6000.00] 19.00000 2850.00] 23.01000 3451.50
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0015 211-06467 66.000 CYS | 30.00000 1980.00] 90.00000 5940.00] 38.67000 2552.22
AGGREGATE FOR END BENT BACKFILL I | |
0016 301-07448 1251.000 TON | 26.00000 32526.00] 21.00000 26271.00] 27.95000 3496545
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 302-07455 38.400 CYS | 36.00000 1382.40] 55_00000 2112.00] 38.61000 1482.62
DENSE GRADED SUBBASE | | |
0018 306-08034 294.000 SYS | 15.00000 4410.00] 11.50000 3381.00] 20.00000 5880.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0019 402-07432 256.000 TON | 101.00000 25856.00] 80.10000 20505.60] 80.10000 2050560
HMA SURFACE, TYPE A I | |
0020 402-07435 293.000 TON | 86.00000 25198.00] 67.25000 19704.25] 67.25000 19704.25
| | |

HMA INTERMEDIATE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 411 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 872,000.00 ROUTE :
CALL ORDER  : 411 CONTRACT ID : B -28689-A COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 4 ) 35-1523985 IC 5 ) 35-1035114 | 6 ) 35-1035122
IWIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0021 402-07440 531.000 TON | 73.00000 38763.00] 61.40000 32603.40] 61.40000 32603.40
HMA BASE, TYPE A I I |
0022 406-05520 3.000 TON | 600.00000 1800.00] 410.00000 1230.00] 410.00000 1230.00
ASPHALT FOR TACK COAT I I |
0023 601-01128 4.000 EACH | 1500.00000 6000.00] 1175.00000 4700.00] 1175.00000 4700.00
GUARDRAIL TRANSITION TYPE WGB I I |
0024 601-01700 6.000 EACH | 2400.00000 14400.00] 1940.00000 11640.00] 1940.00000 11640.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I | |
0025 601-94689 2.000 EACH | 2800.00000 5600.00]| 2340.00000 4680.00] 2340.00000 4680.00
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 287.500 LFT | 21.00000 6037.50] 16.25000 4671.88] 16.25000 4671.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0027 602-06729 6.000 EACH | 20.00000 120.00] 8.43000 50.58] 30.00000 180.00
BARRIER DELINEATOR I I |
0028 610-06259 231.000 SYS | 60.00000 13860.00] 75.00000 17325.00] 80.41000 18574.71
REINFORCED CONCRETE BRIDGE APPROACH, 12 | | |
IN. | | |
0029 615-06505 5.000 EACH | 800.00000 4000.00]| 575.00000 2875.00] 500.00000 2500.00
MONUMENT, B I I |
0030 616-02320 800.000 SYS | 5.00000 4000.00] 2.50000 2000.00] 3.28000 2624.00
GEOTEXTILES I | |
0031 616-06405 501.000 TON | 35.00000 17535.00] 45_00000 22545_00] 7426000 37204.26
RIPRAP, REVETMENT I I |
0032 621-01004 1.000 EACH | 800.00000 800.00] 650.00000 650.00] 650.00000 650.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0033 621-06545 1.000 TON | 950.00000 950.00] 875.00000 875.00] 875.00000 875.00
FERTILIZER I I |
0034 621-06553 335.000 LBS | 5.00000 1675.00] 4.61000 1544 _35] 4.61000 1544 .35
SEED MIXTURE, R I I |
0035 621-06565 4.000 TON | 800.00000 3200.00] 668.00000 2672.00] 668.00000 2672.00
MULCHING MATERIAL I I |
0036 621-06567 1.000 KGAL | 100.00000 100.00] 50.00000 50.00] 50.00000 50.00
WATER I I |
0037 621-06574 70.000 SYS | 40.00000 2800.00] 33.25000 2327.50] 33.25000 2327.50
SODDING I I |
0038 701-91792 10.000 EACH | 150.00000 1500.00] 150.00000 1500.00] 255.00000 2550.00
| | |

PILE TIP, STEEL H



ENGINEER"S ESTIMATE: $ 872,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

04/11/07
411 -8

MAINTAINING TRAFFIC

CALL ORDER  : 411 CONTRACT ID : B -28689-A COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1523985 IC 5 ) 35-1035114 | 6 ) 35-1035122
IWIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 701-95780 470.000 LFT | 70.00000 32900.00] 65.00000 30550.00] 57.00000 26790.00
PILE, STEEL H, HP 12 X 74 I I |
0040 703-51032 46195.000 LBS | 1.45000 66982.75] 1.25000 57743.75| 0.85000 39265.75
REINFORCING STEEL, EPOXY COATED I I |
0041 704-51002 169.800 CYS | 600.00000 101880.00] 650.00000 110370.00] 368.91000 62640.92
CONCRETE, C, SUPERSTRUCTURE I I |
0042 706-05733 4.000 EACH | 1600.00000 6400.00] 1750.00000 7000.00] 1160.80000 4643.20
CONCRETE BRIDGE RAILING TRANSITION, WBC | I |
0043 706-51020 19.400 CYS | 600.00000 11640.00] 850.00000 16490.00] 1239.65000 2404921
CONCRETE, C, RAILING I I |
0045 709-51821 LUMP | 3000.00000 3000.00] 2750.00000 2750.00] 5200.00000 5200.00
SURFACE SEAL I I |
0046 715-02628 4.000 EACH | 400.00000 1600.00] 500.00000 2000.00] 1231.00000 4924.00
SAFETY METAL END SECTION, 6:1, 15 IN. | I |
0047 715-04629 4.000 EACH | 800.00000 3200.00] 700.00000 2800.00] 1440.00000 5760.00
PIPE FLAP GATE, 15 IN. I I |
0048 715-05048 1544.000 LFT | 10.00000 15440.00] 7.50000 11580.00] 15.00000 23160.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0049 715-05053 81.000 LFT | 10.00000 810.00] 41.00000 3321.00] 18.42000 1492.02
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0050 715-05169 495.000 LFT | 20.00000 9900.00] 25.00000 12375.00] 4536000 22453.20
PIPE, TYPE 3, CIRCULAR, 15 IN. I | |
0051 715-05407 120.000 LFT | 10.00000 1200.00] 4.00000 480.00] 14.60000 1752.00
PIPE, END BENT DRAIN, 6 IN. I I |
0052 718-06528 4.000 EACH | 150.00000 600.00] 1800.00000 7200.00] 700.00000 2800.00
OUTLET PROTECTOR, 1 I | |
0053 718-52610 232.000 CYS | 37.00000 8584.00]| 4400000 10208.00] 48.00000 11136.00
AGGREGATE FOR UNDERDRAINS I I |
0054 718-99153 1544_.000 SYS | 3.00000 4632.00] 1.70000 2624.80]| 0.44000 679.36
GEOTEXTILES FOR UNDERDRAIN I | |
0055 801-04308 6.000 EACH | 600.00000 3600.00] 205.00000 1230.00] 270.00000 1620.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0056 801-06625 18.000 EACH | 125.00000 2250.00] 70.00000 1260.00] 75.00000 1350.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0057 801-06640 12.000 EACH | 190.00000 2280.00] 157.00000 1884.00] 125.00000 1500.00
CONSTRUCTION SIGN, A I I |
0058 801-06645 2.000 EACH | 75.00000 150.00] 83.00000 166.00] 50.00000 100.00
CONSTRUCTION SIGN, B I | |
0059 801-06775 LUMP | 2500.00000 2500.00]  25000.00000 25000.00] 7315.35000 7315.35
| | |



ENGINEER"S ESTIMATE: $

872,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

04/11/07
411 -9

CALL ORDER  : 411 CONTRACT ID : B -28689-A COUNTIES : LAKE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1523985 l ) 35-1035114 | 6 ) 35-1035122
IWIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0060 801-07118 96.000 LFT | 25.00000 2400.00] 15.43000 1481.28] 14.75000 1416.00
BARRICADE, 111-A I I |
0061 801-07119 48.000 LFT | 21.00000 1008.00] 18.40000 883.20] 16.25000 780.00
BARRICADE, 111-B I I |
0062 808-03631 1865.000 LFT | 1.10000 2051.50] 0.85000 1585.25] 0.98000 1827.70
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0063 808-03632 1865.000 LFT | 1.10000 2051.50] 0.85000 158525 0.98000 1827.70
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0066 207-08265 3061.000 SYS | 12.00000 36732.00] 9.75000 29844 _75] 16.00000 48976.00
SUBGRADE TREATMENT, TYPE 11A I I |
0067 707-05979 1997.000 SFT | 75.50000 150773.50]| 95.00000 189715.00]| 71.28000 142346.16
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 27 IN. X 48 IN. I | |
SECTION TOTALS I $ 935,234.15| $ 1,035,165.32] $ 1,047,000.00
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 935,234.15] $ 1,035,165.32] $ 1,047,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 470 -1
VENDOR RANKING

CALL ORDER : 470 CONTRACT ID : M -29227-B COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600688
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1038926 TOWNSEND TREE SERVICE CO $ 56,556.24 100.0000%

2 23-2332783 DEANGELO BROTHERS INC $ 77,251.00 136.5915%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 470 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  55,000.00 ROUTE :
CALL ORDER  : 470 CONTRACT ID : M -29227-B COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 IC 2 ) 23-2332783 1C )
| TOWNSEND TREE SERVICE CO |DEANGELO BROTHERS INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HERBICIDE TREATMENT
| | |
0001 105-08520 3.000 EACH | 100.00000 300.00] 350.00000 1050.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 36.000 MOS | 250.00000 9000.00]| 300.00000 10800.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 110-01001 LUMP | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0005 624-92647 54_.000 ACRE | 838.06000 45255 _24] 1100.00000 59400.00]
HERBICIDE TREATMENT I I |
0006 801-06775 LUMP | 1000.00000 1000.00] 5000.00000 5000.00]|
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 56,556.24] $ 77,251.00] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 56,556.24] $ 77,251.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 511 -1
VENDOR RANKING

CALL ORDER 511 CONTRACT ID : M -29300-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 48 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 06007595
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0064635 THOMPSON INTERSTATE MOWING INC $ 65,500.00 100.0000%

2 35-1606893 OLCO, INC. $ 90,000.00 137.4046%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 511 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  75,000.00 ROUTE : VARIOUS
CALL ORDER  : 511 CONTRACT ID : M -29300-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 32-0064635 IC 2 ) 35-1606893 1C )
| THOMPSON INTERSTATE MOWING 1 JOLCO, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  MOWING
| | |
0001 623-04884 1.000 CYCL | 20500.00000 20500.00]  32000.00000 32000.00]
MOWING, CYCLE NO. 1 ,CYCLE 1 I | |
0002 623-04885 1.000 CYCL |  30000.00000 30000.00]  40000.00000 40000.00]
MOWING, CYCLE NO. 2 ,CYCLE 2 I I |
0003 623-04886 1.000 CYCL |  15000.00000 15000.00]  18000.00000 18000.00]
MOWING, CYCLE NO. 3 ,CYCLE 3 I
SECTION TOTALS I $ 65,500.00]| $ 90,000.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 65,500.00] $ 90,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 521 -1
VENDOR RANKING

CALL ORDER : 521 CONTRACT ID : M -29301-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 06007605
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2154772 COMPTON™S MOWING SERVICE INC. $ 72,900.00 100.0000%

2 35-1606893 OLCO, INC. $ 90,000.00 123.4568%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 521 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  84,300.00 ROUTE :
CALL ORDER : 521 CONTRACT ID : M -29301-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-2154772 IC 2 ) 35-1606893 1C )
|COMPTON™S MOWING SERVICE INC |OLCO, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE, MOWING
| | |
0001 623-04884 1.000 CYCL |  21000.00000 21000.00]  32000.00000 32000.00]
MOWING, CYCLE NO. 1 I | |
0002 623-04885 1.000 CYCL |  31000.00000 31000.00]  40000.00000 40000.00]
MOWING, CYCLE NO. 2 I I |
0003 623-04886 1.000 CYCL |  20900.00000 20900.00]  18000.00000 18000.00]
MOWING, CYCLE NO. 3 |
SECTION TOTALS I $ 72,900.00] $ 90,000.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 72,900.00] $ 90,000.00] $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 581 CONTRACT ID :
03/21/07 10:00 AM DISTRICT
CONTRACT TIME :

VENDOR RANKING

T -28427-A

o 61

08/31/07 COMPLETION DATE

COUNTIES : TIPPECANOE

PROJECT(S)

: 0201331

DATE : 04/11/07
PAGE : 581 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1262778 MIDWESTERN ELECTRIC
2 35-1710202 SIGNAL CONSTRUCTION, INC.
3 74-2851603 QUANTA SERVICES, INC.
4 35-0821499 JAMES H DREW CORPORATION

214,258.00
232,743.00
272,776.00
278,180.42

100.0000%
108.6274%
127.3119%
129.8343%



ENGINEER™S ESTIMATE: $  434,000.00
CALL ORDER : 581
LETTING DATE : 03/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -28427-A

: CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

VARI0OUS
TIPPECANOE

DATE :
PAGE :

04/11/07
581 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  TRAFFIC SIGNALS MODERNIZATI

0001 105-07038 4.000 MOS
FIELD OFFICE, A

0002 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0003 105-08521 4.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0006 801-06640 16.000 EACH
CONSTRUCTION SIGN, A

0007 801-06710 60.000 DAY
FLASHING ARROW SIGN

0008 801-06775 LUMP

MAINTAINING TRAFFIC

0009 805-02152 186.000 EACH
PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

0014 805-02279 5.000 EACH
VISOR, TRAFFIC SIGNAL, REPLACE

0015 805-03372 8.000 EACH
TETHER FOR SIGNAL

0017 805-09062 10.000 EACH

LENS REPLACEMENT, INTERNATIONAL,
PEDESTRIAN, 18 IN.

0018 805-09067 269.000 EACH
TRAFFIC SIGNAL HEAD, REMOVE

0019 805-78205 37.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0020 805-78230 15.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0021 805-09142 1998.000 EACH
LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN
LED INSERT, INSTALL , INSTALL

1 ) 35-1262778
IDWESTERN ELECTRIC

1345.
90.

110.

9968.
95.
32.

5640.

332.

40.
465.

140.

45.

505.

822.

25.

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| |

ISIGNAL CONSTRUCTION, INC. |

| |

AMOUNT] UNIT PRICE AMOUNT]

| |
5380.00]| 1000.00000 4000.00]
| |

90.00] 250.00000 250.00]

| |

440.00] 200.00000 800.00]

| |

1.00] 1.00000 1.00]

| |

| |
9968.00]| 9000.00000 9000.00]
| |
1520.00] 125.00000 2000.00]
| |
1920.00] 30.00000 1800.00]
| |
5640.00]| 2000.00000 2000.00]
| |
61752.00] 420.00000 78120.00]
| |

| |

200.00] 25.00000 125.00]

| |
3720.00] 900.00000 7200.00]
| |
1400.00] 50.00000 500.00]
| |

| |
12105.00] 30.00000 8070.00]
| |
18685.00] 650.00000 24050.00]
| |

| |
12330.00] 950.00000 14250.00]
| |

| |
49950.00] 25.00000 49950.00]|
| |

I |

2 ) 35-1710202

3 ) 74-2851603
UANTA SERVICES,

UNIT PRICE

800.

40.

12000.

200.

15.

6500.

480.

15

750.

150.

80.

780.

1120.

28.

00000

00000

.00000

.00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

AMOUNT

3200.

40.

12000.

3200.

900.

6500.

89280.

75

6000.

1500.

21520.

28860.

16800.

55944.

00

00

.00

.00

00

00

00

00

00

.00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 581 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  434,000.00 ROUTE : VARIOUS
CALL ORDER  : 581 CONTRACT ID : T -28427-A COUNTIES : TIPPECANOE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 IC 2 ) 35-1710202 IC 3 ) 74-2851603
IMIDWESTERN ELECTRIC ISIGNAL CONSTRUCTION, INC. |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0022 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0023 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0024 805-78445 49.000 EACH | 595.00000 29155.00] 625.00000 30625.00] 550.00000 26950.00
SIGNAL SERVICE I |
SECTION TOTALS I $ 214,258.00] $ 232,743.00] $ 272,776.00
------------------------------------------ A
CONTRACT TOTALS I $ 214,258.00] $ 232,743.00] $ 272,776.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 581 -4
TABULATION OF BIDS

LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN
LED INSERT, INSTALL , INSTALL

ENGINEER"S ESTIMATE: $  434,000.00 ROUTE : VARIOUS
CALL ORDER  : 581 CONTRACT ID : T -28427-A COUNTIES : TIPPECANOE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-07038 4.000 MOS | 1200.00000 4800.00]| |
FIELD OFFICE, A I I |
0002 105-08520 1.000 EACH | 400.00000 400.00] |
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 4.000 MOS | 75.00000 300.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 110-01001 LUMP | 2020.49000 2020.49] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 801-06640 16.000 EACH | 9450000 1512.00] |
CONSTRUCTION SIGN, A I I |
0007 801-06710 60.000 DAY | 15.00000 900.00] |
FLASHING ARROW SIGN I | |
0008 801-06775 LUMP | 5395.22000 5395.22| |
MAINTAINING TRAFFIC I I |
0009 805-02152 186.000 EACH | 348.43000 64807.98] |
PEDESTRIAN SIGNAL HEAD WITH I | |
INTERNATIONAL SYMBOLS, 18 IN. I | |
0014 805-02279 5.000 EACH | 34.28000 171.40] |
VISOR, TRAFFIC SIGNAL, REPLACE I I |
0015 805-03372 8.000 EACH | 916.76000 7334.08]| |
TETHER FOR SIGNAL I | |
0017 805-09062 10.000 EACH | 208.73000 2087.30] |
LENS REPLACEMENT, INTERNATIONAL, I I |
PEDESTRIAN, 18 IN. I I |
0018 805-09067 269.000 EACH | 76.81000 20661.89] |
TRAFFIC SIGNAL HEAD, REMOVE I I |
0019 805-78205 37.000 EACH | 508.79000 18825.23] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0020 805-78230 15.000 EACH | 802.85000 12042.75] |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0021 805-09142 1998.000 EACH | 39.57000 79060.86] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 581 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  434,000.00 ROUTE : VARIOUS
CALL ORDER  : 581 CONTRACT ID : T -28427-A COUNTIES : TIPPECANOE
LETTING DATE : 03/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0821499 | ) | )
|JAMES H DREW CORPORATION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0022 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0023 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0024 805-78445 49.000 EACH | 1180.78000 57858.22| |
SIGNAL SERVICE I |
SECTION TOTALS I $ 278,180.42] $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 278,180.42] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 591 -1
VENDOR RANKING

CALL ORDER : 5901 CONTRACT ID : T -29126-A COUNTIES : WHITLEY MIAMI
LETTING DATE : 03/21/07 10:00 AM DISTRICT T 62 WELLS OTHERS
CONTRACT TIME : 08/11/07 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 0600138
0600143
0600146
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 299,359.10 100.0000%
2 74-2851603 QUANTA SERVICES, INC. $ 339,860.40 113.5293%
3 35-1262778 MIDWESTERN ELECTRIC $ 363,481.45 121.4199%%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 591 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  370,000.00 ROUTE : 24; 30; 31; 1
CALL ORDER  : 591 CONTRACT ID : T -29126-A COUNTIES : WHITLEY MIAMI
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT WELLS OTHERS
SET-ASIDE :
IC 1 ) 35-1416052 IC 2 ) 74-2851603 IC 3 ) 35-1262778
ILIGHTS & SIGNALS, INC. |QUANTA SERVICES, INC. IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-08520 1.000 EACH | 250.00000 250.00] 60.00000 60.00] 130.00000 130.00
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 5.000 MOS | 250.00000 1250.00] 10.00000 50.00] 150.00000 750.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 110-01001 LUMP |  15000.00000 15000.00]  16000.00000 16000.00]  27780.00000 27780.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 202-78515 LUMP | 5000.00000 5000.00] 9750.00000 9750.00] 8560.00000 8560.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0006 801-06775 LUMP |  10000.00000 10000.00] 3500.00000 3500.00] 8875.00000 8875.00
MAINTAINING TRAFFIC I I |
0007 805-01842 39.000 EACH | 675.00000 26325.00] 850.00000 33150.00] 788.00000 30732.00
HANDHOLE, SIGNAL I I |
0008 805-02087 LUMP | 3000.00000 3000.00] 500.00000 500.00] 1780.00000 1780.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0009 805-06592 6274.000 LFT | 10.00000 62740.00] 14.00000 87836.00] 16.75000 105089.50
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0010 805-06595 30.000 LFT | 7.00000 210.00] 7.20000 216.00] 6.00000 180.00
CONDUIT, PVC, 2 IN. , IN TRENCH I I |
0011 805-06595 160.000 LFT | 10.00000 1600.00] 13.00000 2080.00] 12.00000 1920.00
CONDUIT, PVC, 2 IN. , STRAP TO BRIDGE | I |
0012 805-08493 LUMP | 3000.00000 3000.00] 1500.00000 1500.00] 2200.00000 2200.00
RADIO SYSTEM TESTING INTERCONNECT I I |
0013 805-78470 20702.000 LFT | 0.30000 6210.60] 0.20000 4140.40] 0.35000 7245.70
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0014 805-78510 27705.000 LFT | 1.00000 27705.00] 1.20000 33246.00] 0.90000 24934 .50
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0015 805-78785 50.000 EACH | 480.00000 24000.00] 550.00000 27500.00] 744..00000 37200.00
SIGNAL DETECTOR HOUSING I I |
0016 805-78795 7045.000 LFT | 9.50000 66927.50] 8.40000 59178.00] 7.75000 5459875
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0017 805-79020 LUMP |  19000.00000 19000.00]  30000.00000 30000.00]  22630.00000 22630.00
| | |

TRAFFIC SIGNAL INSTALLATION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 591 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  370,000.00 ROUTE : 24; 30; 31; 1
CALL ORDER : 591 CONTRACT ID : T -29126-A COUNTIES : WHITLEY MIAMI
LETTING DATE : 03/21/07 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT WELLS OTHERS
SET-ASIDE :
IC 1 ) 35-1416052 IC 2 ) 74-2851603 IC 3 ) 35-1262778
ILIGHTS & SIGNALS, INC. IQUANTA SERVICES, INC. IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 805-92504 58.000 EACH | 300.00000 17400.00] 450.00000 26100.00] 398.00000 23084.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | I
0019 805-92512 4.000 EACH | 1500.00000 6000.00]| 850.00000 3400.00] 920.00000 3680.00
MICROLOOP DETECTOR | | |
0020 807-04967 835.000 LFT | 4.00000 3340.00] 1.80000 1503.00] 2.00000 1670.00
CABLE , HOMERUN | | I
0021 807-05073 1.000 EACH | 400.00000 400.00] 150.00000 150.00] 441.00000 441.00
JUNCTION BOX , BRIDGE MOUNTED | | |
SECTION TOTALS | $ 299,359.10]| $ 339,860.40] $ 363,481.45
------------------------------------------ A
|

CONTRACT TOTALS $ 299,359.10] $ 339,860.40] $ 363,481.45




CALL ORDER
LETTING DATE

621
03721707 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
TM-29325-A

62
04/26/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1262778
2 36-1460460

MIDWESTERN ELECTRIC
MEADE ELECTRIC CO

DATE : 04/11/07
PAGE : 621 -1
COUNTIES : VARIOUS
PROJECT(S) : 06007795
TOTAL % OVER
BID LOW BID
$ 268,848.10 100.0000%

$ 377,863.03 140.5489%%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 621 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 314,500.00 ROUTE :
CALL ORDER : 621 CONTRACT ID : TM-29325-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )

IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 LIGHTING MAINTENANCE

| | |

0001 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0002 110-01001 LUMP | 25.00000 25.00]  17500.00000 17500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0003 202-90277 1.000 EACH | 688.00000 688.00]| 23.20000 23.20]
DETECTOR HOUSING, REMOVE | | |
0004 202-93763 1.000 EACH | 100.00000 100.00] 26.80000 26.80]
LIGHT STANDARD AND FOUNDATION, REMOVE | I |
0005 702-90915 20.000 CYS | 88.00000 1760.00] 4.60000 92.00]
CONCRETE, A I | |
0006 803-87715 3.000 EACH | 75.00000 225.00] 1.90000 5.70]
GROUND ROD WITH CONNECTOR I I |
0007 805-01523 10.000 EACH | 60.00000 600.00] 39.30000 393.00]
MAST ARM, INSTALL I | |
0008 805-01815 6.000 EACH | 1750.00000 10500.00] 39.10000 234.60]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0009 805-06592 60.000 LFT | 16.00000 960.00] 0.48000 28.80]
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0010 805-78470 1000.000 LFT | 0.40000 400.00] 0.03000 30.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0011 805-78510 200.000 LFT | 1.30000 260.00] 0.04000 8.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0012 805-78785 1.000 EACH | 1348.00000 1348.00] 30.54000 30.54]
SIGNAL DETECTOR HOUSING I I |
0013 805-78795 300.000 LFT | 8.55000 2565.00] 0.63000 189.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0014 805-86843 1400.000 LFT | 1.87000 2618.00] 0.17000 238.00]
WIRE, NO. 4 COPPER, 1C I I |
0015 805-86889 1200.000 LFT | 0.60000 720.00] 0.07000 84.00]
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | | |
COPPER I I |
0016 805-86898 20.000 LFT | 7.00000 140.00] 0.25000 5.00]
CONDUIT, STEEL, GALVANIZED, .75 IN. I I |
0017 805-87640 2.000 SET | 150.00000 300.00] 17.87000 35.74]
| | |

BREAKAWAY COUPLING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 621 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  314,500.00 ROUTE :
CALL ORDER : 621 CONTRACT ID : TM-29325-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 805-87780 4.000 EACH | 70.00000 280.00] 4.77000 19.08]
CIRCUIT BREAKER I I |
0019 805-91706 3.000 EACH | 65.00000 195.00] 6.37000 19.11]
ANCHOR BOLT, REPAIR I I |
0020 805-95518 15.000 LFT | 0.10000 1.50] 0.63000 9.45]
FLEXIBLE CONDUIT, 2 IN. I I |
0021 805-95520 1.000 EACH | 2.00000 2.00] 14.15000 14.15]
EXPANSION FITTING, 2 IN. I I |
0022 805-95521 2.000 EACH | 2.00000 4.00] 8.08000 16.16]
EXPANSION FITTING, 0.75 IN. I I |
0023 807-01425 15.000 EACH | 1450 .00000 21750.00] 65.14000 977.10]
SHAFT FOR ANY E.M.H., ANY M.A_, INSTALL | I |
0024 807-01562 3.000 EACH | 70.00000 210.00] 18.61000 55.83]
POWER DISCONNECT PLUG FOR HIGH MAST I I |
TOWER I I |
0025 807-01617 1.000 EACH | 75.00000 75.00] 27.12000 27.12]
HANDHOLE COVER AND RING I | |
0026 807-05104 24.000 MOS | 5.00000 120.00] 10.90000 261.60]
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I I |
PRESSURE SODIUM, 175 WATT I I |
0027 807-78590 2.000 EACH | 780.00000 1560.00] 38.62000 77.24]
HANDHOLE I | |
0028 807-86615 20.000 EACH | 140.00000 2800.00] 40.05000 801.00]
LUMINAIRE, ROADWAY, 250 WATT, HIGH I I |
PRESSURE SODIUM I I |
0029 807-86620 30.000 EACH | 140.00000 4200.00] 60.07000 1802.10]
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0030 807-86665 1.000 EACH | 100.00000 100.00] 4551000 45_51]
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I I |
0031 807-86800 1.000 EACH | 125.00000 125.00] 98.85000 98.85|
LUMINAIRE, SIGN, MERCURY VAPOR WITH I I |
GLARE SHIELD AND VANDAL SHIELD, 250 WATT]| | |
0032 807-86805 1.000 EACH | 855.00000 855.00] 58.86000 58.86]
SERVICE POINT, 1 I I |
0033 807-86810 1.000 EACH | 1900.00000 1900.00] 178.55000 178.55]
SERVICE POINT, 11 I | |
0034 807-86910 20.000 EACH | 30.00000 600.00] 2.88000 57.60]
| |

CONNECTOR KIT, UNFUSED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 621 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  314,500.00 ROUTE :
CALL ORDER : 621 CONTRACT ID : TM-29325-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 807-86915 25.000 EACH | 30.00000 750.00] 2.88000 72.00]
CONNECTOR KIT, FUSED I I |
0036 807-86920 25.000 EACH | 6.00000 150.00] 4.19000 104.75]
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I | |
0037 807-86930 30.000 EACH | 6.00000 180.00] 1.35000 40.50]
INSULATION LINK, NONWATERPROOFED I I |
0038 807-86950 1.000 EACH | 25.00000 25.00] 0.90000 0.90]
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION I I |
0039 807-86955 2.000 EACH | 5.00000 10.00] 2.05000 4.10]
CABLE DUCT MARKER I I |
0040 807-87022 10356.000 MOS | 4.55000 47119.80] 7.25000 75081.00]
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I I |
PRESSURE SODIUM, 400 WATT I I |
0041 807-87028 7992.000 MOS | 8.75000 69930.00] 7.60000 60739.20]
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I | |
PRESSURE SODIUM, 1000 WATT I I |
0042 807-87042 1596.000 MOS | 4.55000 7261.80] 10.90000 17396.40]
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I I |
PRESSURE SODIUM, UNDERPASS, 150 WATT I | I
0043 807-87043 504.000 MOS | 4.55000 2293.20] 7.25000 3654.00]
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I I |
PRESSURE SODIUM, POST TOP, 150 WATT I I |
0044 807-87050 6240.000 MOS | 4.55000 28392.00] 18.20000 113568.00]
ROUTINE MAINTENANCE, LUMINAIRE, SIGN, | | |
250 WATT I I |
0045 807-87085 15.000 HRS | 80.00000 1200.00] 13.66000 204.90|
ELECTRICIAN I I |
0046 807-87098 5.000 EACH | 50.00000 250.00] 34.92000 174.60]
CALL OUT, REPAIR I I |
0047 807-87620 5.000 EACH | 15.00000 75.00] 13.00000 65.00]
VANDAL SHIELD, LEXAN, INSTALL I I |
0048 807-87800 600.000 LFT | 1.00000 600.00] 1.43000 858.00]
CABLE DUCT, INSTALL I I |
0049 807-91704 1.000 EACH | 5.00000 5.00] 6.98000 6.98]
LIGHT POLE HANDHOLE COVER I I |
0050 807-91705 2.000 EACH | 10.00000 20.00] 13.89000 27.78]
| | |

CONDUIT, POLYETHYLENE, REPAIR



ROUTINE MAINTENANCE, LUMINAIRE, HIGH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 621 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  314,500.00 ROUTE :
CALL ORDER : 621 CONTRACT ID : TM-29325-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0051 807-93650 1.000 SET | 450.00000 450.00] 40.33000 40.33]
FOUNDATION, ANCHOR BOLTS AND I I |
REINFORCING STEEL FOR ROADWAY LIGHT I I |
0052 807-93746 150.000 LFT | 0.35000 52.50] 0.15000 22.50]
TOWER RING LIFT CABLE, 0.375 I | |
0053 807-95078 12.000 EACH | 367.00000 4404.00] 38.81000 465.72]
TRANSFORMER BASE I I |
0054 807-95488 1.000 EACH | 60.00000 60.00] 13.56000 13.56]
NEMA 4/5 UNDERPASS OR SIGN CIRCUIT I I |
BREAKER, ENCLOSURE I I |
0055 807-95492 1.000 EACH | 50.00000 50.00] 19.31000 19.31]
SERVICE POINT, 11, BREAKER ENCLOSURE I I |
0056 807-95509 8.000 EACH | 20.00000 160.00] 11.02000 88.16]
GLARE SHIELD I I |
0057 807-95513 2.000 EACH | 210.00000 420.00] 9.65000 19.30]
SERVICE POINT MAIN BREAKER I I |
0058 807-95514 1.000 EACH | 10.00000 10.00] 9.25000 9.25]
SERVICE POINT RISER I I |
0059 807-95515 1.000 EACH | 5.00000 5.00] 2.67000 2.67]
SERVICE POINT WEATHERHEAD I I |
0060 807-95516 1.000 EACH | 600.00000 600.00] 29.99000 29.99]
RELAY SWITCH I | |
0061 807-95519 5.000 LFT | 0.50000 2.50] 0.52000 2.60]
FLEXIBLE CONDUIT, .75 IN. I I |
0062 807-95522 6.000 EACH | 8.00000 48_00] 0.04000 0.24]
PIPE STRAP I | |
0063 807-95523 35.000 EACH | 20.00000 700.00] 0.63000 22.05]
WATERPROOFING OF ELECTRICAL CONNECTOR | I |
0064 807-95525 1.000 EACH | 60.00000 60.00] 15.62000 15.62]
LIGHTING, HIGHWAY SUPPORT, REPAIR I | |
0065 807-95528 LUMP |  15400.00000 15400.00]  38555.05000 38555.05]
GROUP RELAMP HIGH PRESSURE SODIUM I I |
LUMINAIRES I I |
0066 807-95529 LUMP | 4200.00000 4200.00] 6469 .90000 6469.90]
GROUP RELAMP MERCURY VAPOR LUMINAIRES | I |
0067 807-95709 25.000 EACH | 3.00000 75.00] 1.81000 45_25]
PHOTOCELLS I I |
0068 807-96194 4896.000 MOS | 4.55000 22276.80] 7.25000 35496.00]
| | |
| | |

PRESSURE SODIUM, 250 WATT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 621 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  314,500.00 ROUTE :
CALL ORDER : 621 CONTRACT ID : TM-29325-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0069 807-96203 1.000 EACH | 50.00000 50.00] 0.15000 0.15]
LIGHT POLE, HIGH MAST, TOWER SUSPENSION | I |
CABLE I I |
0070 807-96204 4.000 EACH | 800.00000 3200.00] 269.48000 1077.92]
LOWERING AND RAISING OF TOWER I | |
0071 807-96236 1.000 EACH | 300.00000 300.00] 15.62000 15.62]
LIGHT POLE, HIGH MAST, TOWER POWER CABL | I |
0072 807-96868 1.000 EACH | 50.00000 50.00] 4.93000 4.93]
LUMINAIRE, INSTALL I | |
0073 807-98716 1.000 EACH | 25.00000 25.00] 4.11000 4.11]
KELLUM GRIP, STAINLESS STEEL I I |
SECTION TOTALS I $ 268,848.10]| $ 377,863.03] $
------------------------------------------ A
CONTRACT TOTALS I $ 268,848.10] $ 377,863.03] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 631 -1
VENDOR RANKING

CALL ORDER : 631 CONTRACT ID : TM-29393-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710009
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1262778 MIDWESTERN ELECTRIC $ 386,517.40 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 631 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  439,420.00 ROUTE :
CALL ORDER : 631 CONTRACT ID : TM-29393-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 1C ) 1C
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNAL MAINTENANCE
| | |
0001 110-01001 LUMP | 300.00000 300.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0002 210-07224 10.000 EACH | 30.00000 300.00] |
VIDEO , VIDEO CAMERA DETECTOR, CLEAN I I |
LENS I I |
0003 702-76240 4.000 CYS | 414.00000 1656.00] |
CONCRETE I I |
0004 805-01523 1.000 EACH | 220.00000 220.00] |
MAST ARM, INSTALL I I |
0005 805-01815 1.000 EACH | 1324.00000 1324.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0006 805-01816 1.000 EACH | 698.00000 698.00]| |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | | |
X SFT. I I |
0007 805-01820 1.000 EACH | 392.00000 392.00] |
SIGNAL STRAIN POLE, STEEL, INSTALL I I |
0008 805-01821 1.000 EACH | 758.00000 758.00] |
SIGNAL CANTILEVER STRUCTURE, INSTALL I | |
0009 805-01822 5.000 EACH | 959.00000 4795.00] |
SPAN, CATENARY AND TETHER, INSTALL I I |
0010 805-01823 5.000 EACH | 196..00000 980.00] |
TETHER CABLE, INSTALL I | |
0011 805-01824 5.000 EACH | 87.00000 435.00] |
SPAN, CATENARY, AND TETHER, TIGHTEN I I |
0012 805-01825 5.000 EACH | 70.00000 350.00] |
DISCONNECT HANGER, INSTALL I | |
0013 805-01827 20.000 EACH | 109.00000 2180.00] |
TRAFFIC SIGNAL HEAD, INSTALL I I |
0014 805-01829 10.000 EACH | 87.00000 870.00] |
SIGN, INSTALL I | |
0015 805-01830 218.000 EACH | 66.00000 14388.00] |
CONFLICT MONITOR CHANGEOUT I I |
0016 805-01833 120.000 EACH | 68.00000 8160.00] |
LOOP SYSTEM CHECK | | |
0017 805-01835 25.000 EACH | 71.00000 1775.00] |
| | |

TRAFFIC SIGNAL HEAD, REPAIR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 631 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  439,420.00 ROUTE :
CALL ORDER : 631 CONTRACT ID : TM-29393-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 1C ) 1C
IMIDWESTERN ELECTRIC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] AMOUNT
—————————————————————————————————————————— -
0018 805-01842 2.000 EACH | 687.00000 1374.00] |
HANDHOLE, SIGNAL I I |
0019 805-01843 2.000 EACH | 229.00000 458.00] |
SIGNAL HANDHOLE ADJUST TO GRADE I I |
0020 805-01844 200.000 LFT | 13.80000 2760.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND , PUSHED I I |
0021 805-01844 180.000 LFT | 9.40000 1692.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I | |
UNDERGROUND , TRENCHED I I |
0022 805-02266 50.000 EACH | 33.00000 1650.00] |
LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN | I |
0023 805-03690 3000.000 LFT | 0.96000 2880.00] |
SIGNAL CABLE, INSTALL I I |
0024 805-05707 7.000 EACH | 40.00000 280.00] |
PRE-WARNING FLASHER, BULB REPLACEMENT, | I |
GROUND INSPECTION I | |
0025 805-06363 14.000 EACH | 71.00000 994.00] |
FIBER OPTIC ST TERMINATION I I |
0026 805-06364 1.000 EACH | 164 .00000 164.00] |
FIBER OPTIC BREAKOUT KIT | | |
0027 805-06891 4.000 EACH | 305.00000 1220.00] |
VIDEO CAMERA DETECTOR, INSTALL I I |
0028 805-06892 160.000 LFT | 0.60000 96.00] |
VIDEO SIGNAL CABLE I I |
0029 805-06893 3.000 EACH | 33.00000 99.00] |
VIDEO CABLE CONNECTOR I I |
0030 805-06894 1.000 EACH | 14400000 144.00] |
VIDEO CABLE JUNCTION BOX, INSTALL I I |
0031 805-09072 100.000 EACH | 190.00000 19000.00] |
AERIAL INSPECTION I I |
0032 805-09073 10.000 HRS | 11.20000 112.00] |
TRUCK, SERVICE I I |
0033 805-78370 5.000 EACH | 40.00000 200.00] |
PEDESTRIAN PUSH BUTTON , INSTALL I I |
0034 805-78445 5.000 EACH | 500.00000 2500.00] |
SIGNAL SERVICE I I |
0035 805-78470 3000.000 LFT | 0.95000 2850.00] |
| | |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



EMERGENCY RESPONSE MAINTENANCE OF

FLASHER CONTROLLER , PRE-WARNING AND

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 631 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  439,420.00 ROUTE :
CALL ORDER : 631 CONTRACT ID : TM-29393-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1262778 1C ) | )
IMIDWESTERN ELECTRIC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 805-78510 500.000 LFT | 0.90000 450.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED , I I |
INSTALL I I |
0037 805-78795 2000.000 LFT | 7.50000 15000.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0038 805-78800 4.000 EACH | 536.00000 2144.00] |
SIGNAL DETECTOR HOUSING INSTALL I I |
0039 805-78900 1.000 EACH | 398.00000 398.00] |
PEDESTAL FOUNDATION, A I | |
0040 805-78925 1.000 EACH | 720.00000 720.00] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0041 805-87068 10.000 HRS | 15.40000 154.00] |
TRUCK, BUCKET I | |
0042 805-87076 10.000 HRS | 7.00000 70.00] |
TRUCK, PICKUP I I |
0043 805-87090 10.000 HRS | 93.00000 930.00] |
LABOR, SKILLED, OVERTIME I | |
0044 805-87092 20.000 HRS | 63.00000 1260.00] |
LABOR, SKILLED, STRAIGHT TIME I I |
0045 805-87093 5.000 HRS | 122.00000 610.00] |
LABOR, SKILLED, DOUBLETIME I | |
0046 805-91706 2.000 EACH | 338.00000 676.00] |
ANCHOR BOLT, REPAIR , FOR CANTILEVER & | I |
STEEL POLE FOUNDATION I I |
0047 805-92327 2.000 EACH | 65.00000 130.00] |
SIGNAL PEDESTAL, INSTALL I | |
0048 805-92336 1.000 EACH | 382.00000 382.00] |
SIGNAL POLE, WOOD, INSTALL I I |
0049 805-92951 2.000 EACH | 322.00000 644.00| |
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0050 805-92983 2.000 EACH | 338.00000 676.00] |
TRAFFIC SIGNAL CONTROLLER AND CABINET, | I |
INSTALL , INSTALL I I |
0051 805-94636 1.000 EACH | 674.00000 674.00] |
SIGNAL CABINET FOUNDATION EXPANSION I I |
0052 805-94677 2616.000 MOS | 87.00000 227592.00]| |
EMERGENCY RESPONSE MAINTENANCE OF I I |
DIGITAL CONTROLLER , CONTROLLER | | |
0053 805-94680 84.000 MOS | 47.00000 3948.00] |
| | |
I | |
| | |

SCHOOL FLASHER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 631 -5
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $  439,420.00 ROUTE :
CALL ORDER : 631 CONTRACT ID : TM-29393-A COUNTIES : VARIOUS
LETTING DATE : 03/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1262778 1C ) 1C )
IMIDWESTERN ELECTRIC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0054 805-94680 144.000 MOS | 57.00000 8208.00] |
EMERGENCY RESPONSE MAINTENANCE OF I I |
FLASHER CONTROLLER I I |
0055 805-94682 204.000 EACH | 61.00000 12444 00| |
LOOP TESTING | | |
0056 805-94687 5.000 EACH | 72.00000 360.00] |
LOCATE UNDERGROUND SIGNAL FACILITIES I I |
0057 805-94721 128.000 EACH | 216.00000 27648.00] |
SIGNAL BULB REPLACEMENT, AERIAL I | |
INSPECTION I I |
0058 805-94724 8.000 EACH | 168.00000 1344.00] |
FLASHER, BULB REPLACEMENT, AERIAL I I |
INSPECTION | | |
0059 805-94971 330.000 LFT | 3.98000 1313.40] |
FIBER OPTICS CABLE I I |
0060 805-95695 3.000 EACH | 4400000 132.00] |
EXPANSION ANCHOR BOLT (PEDESTAL AND I | |
CONTROLLER ONLY) , PEDESTAL AND I I |
CONTROLLER ONLY I I |
0061 805-97042 1.000 EACH | 556.00000 556.00] |
SIGNAL POLE, WOOD, 5, 35 FT. | | |
SECTION TOTALS I $ 386,517.40] $ | $
—————————————————————————————————————————— ey
|

$ 386,517.40] $ 377,863.03] $




